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Our vision is to be recognized by our customers and professional peers as an innovative
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CHESTERFIELD COUNTY PURCHASING DEPARTMENT 
GENERAL TERMS, CONDITIONS, AND INSTRUCTIONS 

IMPORTANT - READ CAREFULLY BEFORE SUBMITTING BID 
 
1. SUBMISSION AND RECEIPT OF BIDS: 
 

a. Sealed bids shall be received until, but no later than the specified time and date of opening as designated in 
the invitation. Late bids shall be rejected.  Bids, to include addenda or changes to a response, shall not be 
accepted via a FAX machine or by Internet E-mail. 

 
b. In the event that Chesterfield County is closed due to inclement weather and/or emergency situations prior to 

or at the time set aside for the published bid opening, the bid opening date will default to the next open 
business day at the same time. 

 
c. All bids shall be signed on the Terms and Signature Sheet in order to be considered.  Bids submitted without a 

signature shall be rejected.  If the Bidder is a partnership or corporation, the Bidder shall show the title of the 
individual signing the bid, and if the individual is not an officer of the partnership or corporation, if requested, 
the Bidder shall submit proof that the individual has the authority to bind the partnership or corporation. 

 
d. Only when specifically requested in the white pages of the Bid Documents, shall each bid be 

accompanied by a bid bond with surety satisfactory to the County Attorney or a Cashier's or a Certified Check, 
made payable to the Treasurer, Chesterfield County, in an amount equal to five percent of the total bid price.  
In the event of default by the Bidder, the five percent deposit shall be and represent liquidated damages to the 
County.  Bids received without a bid bond, when specifically requested, shall be rejected. 

 
e. Bids concerning separate bid invitations are not to be combined on the same form or placed in the same 

envelope.  Bids submitted in violation of this provision may not be considered. 
 

f. Unless otherwise specified, Bidders are to use the bid form furnished by the County. 
 

g. No bid shall be altered or amended after the specified time for opening. 
 

2. AMENDING BIDS:  Amending or withdrawing bids by a potential bidder prior to bid opening:  A potential bidder 
may amend and/or withdraw a bid before the due date and time set for receipt of bids.  All requests from a 
potential bidder to return their bid shall be in writing, addressed to the Purchasing Department, and signed by a 
person authorized to represent the person or firm that submitted the bid.  The potential bidder may be contacted by 
telephone to verify the authorization of the return request and the signature involved if there is doubt as to the 
documents authenticity.  All amendments/alterations to the bid are to be initialed by an individual authorized 
to represent the person or firm that submitted the bid. 

 
3. WITHDRAWAL OF BIDS: 
 
 Withdrawal: Construction (Code of Virginia 2.2-4330) 
 

a. A bidder for a public construction contract, other than a contract for construction or maintenance of public 
highways, may withdraw of his bid from consideration if the price bid was substantially lower than the other 
bids due solely to a mistake therein, provided the bid was submitted in good faith, and the mistake was a 
clerical mistake as opposed to a judgment mistake, and was actually due to an unintentional arithmetic error or 
unintentional omission of a quantity of work, labor, or material made directly in the compilation of a bid which 
unintentional arithmetic error or unintentional omission can be clearly shown by objective evidence drawn from 
inspection of original work papers, documents and materials used in the preparation of the bid sought to be 
withdrawn. If a bid contains both clerical and judgment mistakes, a bidder may withdraw his bid from 
consideration if the price bid would have been substantially lower than the other bids due solely to the clerical 
mistake, that was an unintentional arithmetic error or an unintentional omission of a quantity of work, labor or 
material made directly in the compilation of a bid which shall be clearly shown by objective evidence drawn 
from inspection of original work papers, documents and materials used in the preparation of the bid sought to 
be withdrawn.  

 



No bid may be withdrawn after the scheduled closing time for receipt of bids for sixty (60) calendar 
days, except as provided in Section 2.2-4330(A)(i), Code of Virginia, which states the bidder shall give 
notice in writing of his claim of right to withdraw his bid within two business days after the conclusion 
of the bid opening procedure.  Any withdrawal request made to the Director of Purchasing must be 
accompanied by bidder’s original work papers, or such request will be rejected. 
In order for work papers, documents and materials submitted pursuant to this section to be deemed a trade 
secret or proprietary information pursuant to Code of Virginia, subdivision F of 2.2-4342, a bidder must 
expressly invoke the aforementioned statute in the notice of withdrawal and specifically state the reasons why 
protection under 2.2-4342-F is necessary. 

  
 Withdrawal: (other than construction) 
  
 b. A bidder for a public contract may request withdrawal of his bid from consideration if the price bid was 

substantially lower than the other bids due solely to a mistake therein, provided the bid was submitted in good 
faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually due to an 
unintentional arithmetic error or unintentional omission of a quantity of work, labor, or material made directly in 
the compilation of the bid which unintentional arithmetic error or unintentional omission can be clearly shown 
by objective evidence drawn from inspection of original work papers, documents and materials used in the 
preparation of the bid sought to be withdrawn.  If a bid contains both clerical and judgment mistakes, a bidder 
may request withdrawal of his bid from consideration if the price bid would have been substantially lower than 
the other bids due solely to the clerical mistake, that was an unintentional arithmetic error or an unintentional 
omission of a quantity of work, labor or material made directly in the compilation of a bid which shall be clearly 
shown by objective evidence drawn from inspection of original work papers documents and materials used in 
the preparation of the bid sought to be withdrawn.  In order for work papers, documents and materials 
submitted with the notice of withdrawal to be deemed a trade secret or proprietary information pursuant to 
Code of Virginia, subdivision F of 2.2-4342, a bidder must expressly invoke the aforementioned statute in the 
notice of withdrawal and specifically state the reasons why protection under 2.2-4342-F is necessary.  

  
4. DENIAL OF WITHDRAWAL OF BID:    (Code of Virginia 2.2-4330) 
  

If the County denies the withdrawal of a bid, it shall notify the bidder in writing stating the reasons for its decision 
and award the contract to such bidder at the bid price, provided such bidder is a responsible and responsive 
bidder. 
 

5. MISTAKES IN BIDS 
 

a. Mistakes discovered following bid opening but prior to award:  If there is a significant and obvious disparity 
between the prices of the lowest apparent responsive bidder and other bidders, the low bidder may be 
contacted by the purchasing authority to confirm the bid price.  This does not relieve a bidder from the 
responsibility for the submission of a correct bid.  If the bidder then alleges a mistake in the bid and can 
provide clear and convincing evidence that supports the existence of a clerical error to the satisfaction of the 
purchasing authority, the bid may be withdrawn only after approval by the County. 

 
b. Mistakes discovered after award: Bids containing mistakes by bidders shall not be withdrawn after award of a 

contract or issuance of a purchase order. 
  
6. PRICING: 
 

a. Bidder warrants by virtue of bidding that prices, terms and conditions quoted in his bid will be firm for 
acceptance for a period of sixty (60) days from the date of bid opening unless otherwise stated by the County 
or Bidder. 

 
b. Prices should be stated in units of quantity as specified in the bid form.  In case of error in extension of prices 

in the bid, the unit price shall govern. 
 

c. When a bid is for goods and/or services to be delivered on a one time only or staggered basis, only firm pricing 
shall be given consideration.  General terms such as "price in effect at time of delivery" shall not be considered 
for award. 

 



7. PERFORMANCE AND PAYMENT BOND:  When requested in the bid, the County shall require the successful 
bidder to furnish a performance bond and labor and material payment bond with surety satisfactory to the County 
Attorney in the amount of the contract price at the time of or prior to execution of the contract.  If bonds are 
requested in the bid, the successful Bidder shall pay the cost thereof; if not specified, the successful Bidder, when 
requested to do so, shall secure the bonds and the County shall pay the cost thereof. 

 
8. DELIVERY POINT AND TERMS:  All items shall be delivered F.O.B. destination, and freight, delivery costs, and 

incidental charges shall be included in the bid price(s).  Failure to do so may be cause for not making award to a 
Bidder.  The Bidder shall assume all liability and responsibility for the delivery of merchandise in good condition to 
the specified delivery location(s). 

 
9. PAYMENT TERMS:   If discounts for prompt payment are offered by the bidder, it is required that a minimum of 

twenty (20) days be allowed for payment.  Discounts for prompt payment  will not be considered in the evaluation 
of bids.  Discounts for prompt payment will be shown on the purchase order/contract and taken if invoices are 
processed and payment made within the stipulated time frame.  If discounts are not offered, payment shall be 
made thirty (30) days after receipt of an accurate invoice by the County.  

 
10. USE OF BRAND NAMES/SUBSTITUTIONS:  Unless otherwise specified in the invitation to bid, the name of a 

certain brand, make or manufacturer does not restrict bidders to the specific brand, make or manufacturer named; 
it conveys the general style, type, character, and quality desired, and any product which the County in its sole 
discretion determines to be the equal of that specified, considering quality, workmanship, economy of operation, 
and suitability for the purpose intended, shall be accepted. 

 
In requesting a proposed substitution, the bidder shall submit with the bid form the name of the manufacturer, 
model number, and complete specifications on the proposed substitution for evaluation by the County.  The bidder 
shall submit, with the bid form, a detailed list of any deviations from these specifications, written or implied.  The 
bidder assumes responsibility for all changes in the work required as a result of the proposed substitution, 
including any change not listed in the request, but determined by the County to be necessary at a later point of 
progress in the work. 

 
It shall be understood that the burden of proof for an "equal" product shall be and remain the sole responsibility of 
the bidder.  The County’s failure to object to a manufacturer shall not constitute a waiver of any of the requirements 
of the contract documents, and all products furnished by the listed manufacturer must conform to such 
requirements.  The County's decision of approval or disapproval of a proposed substitution shall be final. 

 
11. QUALITY:  All materials used for the manufacture or construction of any supplies, materials, or equipment covered 

by this bid shall be new.  Unless otherwise specified in bid, products bid must be new, the latest model, the best 
quality, and the highest grade workmanship. 

 
12. ACCEPTANCE OF MATERIAL:  The goods and/or services delivered as a result of this bid shall remain the 

property of the seller until a physical inspection is made, and thereafter accepted to the satisfaction of the County.  
In the event the goods and/or services supplied to the County are found to be defective or do not conform to 
specifications, the County reserves the right to cancel the order upon notice (verbal or in writing) to the seller and 
return goods to seller at the seller's expense. 

 
13. DELIVERY:  In the appropriate space, the bidder shall state the time of proposed delivery or project completion in 

number of calendar days.  Unless otherwise specified, quote the earliest delivery possible, as this may be 
considered a factor in making award.  Delivery expressed in calendar days may be given preference over such 
general terms as "stock, "immediately", and "as soon as possible".  As time will be of the essence for any orders 
placed as a result of this bid, the County reserves the right to cancel such orders, or any part thereof, without 
obligation, if delivery is not made at the time(s) specified on bid form. 

 
14. COPYRIGHTS OR PATENT RIGHTS:  The bidder certifies by submission of bid that there has been no violation of 

copyrights or patent rights in manufacturing, producing, or selling the product or services shipped or ordered as a 
result of this bid.  The successful bidder shall, at his own expense, defend any and all actions or suits charging 
such infringement, and will save Chesterfield County, its officers, employees, and agents harmless from any and 
all liability, loss, or expense incurred by any such violation. 

 



15. SAMPLES:  Evidence in the form of samples may be requested if brand being quoted upon is other than as 
specified.  The County reserves the right to request that such samples be furnished at the time of bid opening.  
The County also reserves the right to request samples after the date of bid opening.  Requested samples shall be 
furnished free of expense to the County and if not used in testing or destroyed, will, upon request at the time of 
submission of sample, be returned at the bidder's expense. 

 
16. TAXES:  Chesterfield County is exempt from payment of Federal Excise Tax and State and Local Sales and Use 

Tax on all tangible personal property purchased or leased by Chesterfield County for its use or consumption.  Tax 
exemption certification will be furnished upon request.  Sales tax, however, is paid by Chesterfield County on 
materials and supplies that are installed by a contractor and become a part of real property.  Contractors are not 
exempt from paying taxes on these categories, as they are considered to be a cost of doing business and should 
be considered in pricing when preparing a bid. 

 
17. LICENSES, PERMITS, AND FEES:  All bids submitted shall have included in price the cost of any business and 

professional licenses, permits, or fees required by Chesterfield County or the Commonwealth of Virginia. 
 
18. SIGNED BID CONSIDERED AN OFFER:  This signed bid shall be considered an offer on the part of the bidder 

and shall be deemed accepted upon approval by Chesterfield County.  In case of default by the successful bidder, 
or failure to deliver the goods and/or services ordered by the time specified, the County may terminate the 
purchase order and/or contract, and after due notice (verbal or in writing) may procure them from other sources 
and hold the defaulting bidder liable for any resulting additional cost.   

 
19. QUALITY EXPECTATION STATEMENT:  Chesterfield County, through its “Total Quality Improvement” initiative, 

is a recognized leader in providing quality products and services at the most effective cost possible.  Therefore, the 
County fully expects, requires, and shall hold all Contractors, and all agents, staff, representatives, and 
subcontractors of the Contractor, responsible for, and accountable to, the highest quality standards of professional 
workmanship, products and services.  In the spirit of the County’s total quality improvement initiative, the 
Contractor shall be expected to become a member of the team and perform or provide all work, services and 
products with a target of “zero defects - zero rework”. 

 
20. AWARD PHILOSOPHY:  Award will be made by the County to the lowest responsible bidder with the lowest 

responsive bid which is in substantial conformance with the terms, conditions, and specifications of the bid and is 
in conformance with the Code of Chesterfield County and the Code of Virginia. 

 
Chesterfield County reserves the right to accept or reject any or all bids or parts of bids, to waive informalities, and 
to request rebids.  The County also reserves the right to award the bid in a manner which the County deems will 
best serve its interest.  Bids making exceptions to the terms and conditions included in this invitation may be 
considered, but preference may be given to bids with no exceptions taken.  It further reserves the right to award 
the bid on a split order basis, lump sum, or individual item basis, or such combination as shall best serve the 
interest of the County, unless otherwise specified.  The County may award a bid to a single contractor or to 
multiple contractors.  It also reserves the right to increase or decrease quantities at the unit price bid. 

 
21. FACTORS OTHER THAN PRICE IN AWARD DECISION:  The following factors in addition to price (as they apply) 

shall be a consideration in the award decision: 
 
 a. The ability to provide references which may substantiate past work performance and experience in the type of 

work required for the contract.  The lowest responsive bidder(s) may be required to furnish a contractor 
qualifications statement, to include references, prior to any such award.  The County may contact all 
references furnished by bidders.  The right is further reserved by the County to contact references other than, 
and/or in addition to, those furnished by the bidder.  If, in the sole opinion of the County, a bidder is determined 
to be non responsible as a result of any investigation conducted by or for the County, award will not be made 
to that bidder. 

 
b. The quality of performance/workmanship of previous contracts for goods and/or services delivered to or 

performed for the County. 
 

c. The timely completion of previous contracts for services or the timely delivery of past orders for goods. 
 



d. The sufficiency of financial resources and its impact on ability of the bidder to perform the contract or provide 
the services. 

 
e. The County reserves the right, at its option, to conduct on-site inspections of any bidder's facilities prior to 

award.  The results of any such inspection will be considered by the County in determining bidder's capabilities 
of successfully administering the contract. 

 
f. The ability and availability of the bidder to provide both quality and timely maintenance, service, and/or parts. 

 
g. The resale value, life cycle costing and value analysis of a product. 

 
h. The availability and capability of local and regional vendor support as it affects the quantity, quality, and 

timeliness of the goods and/or services. 
 

i. Timely delivery of goods or timely completion of services as stated by bidder. 
 

j. Substantial compliance or noncompliance with specifications set forth in bid as determined by the County. 
 

k. Inventory capability as it relates to a particular bid. 
 

l. Results of product testing. 
 
22. STATE REGISTRATION OF CONTRACTORS (IF APPLICABLE):  Attention is directed to Chapter 11, Title 54.1 

of the Code of Virginia (Re: State registration of contractors when applicable), which requires that all bidders shall 
show evidence of the proper license under the provision of this chapter before such bid is considered. 

 
23. INTERPRETATION OF BID:  If any party contemplating the submission of a bid on this invitation is in doubt as to 

the true meaning of any part of the bid, the Purchasing Department should be contacted.  Any change to the 
Invitation to Bid will be made only by written addendum mailed to prospective bidders at the addresses furnished 
for such purposes.  The County will not be responsible for any changes except as noted through a written 
addendum. 

 
24. PROPRIETARY INFORMATION:  Section 2.2-4342-F of the Code of Virginia states:  Trade secrets or proprietary 

information submitted by a bidder, offeror, or contractor in connection with a procurement transaction or 
prequalification application submitted pursuant to subsection B of 2.2-4317 shall not be subject to the Virginia 
Freedom of Information Act (2.2-3700 et seq.); however, the bidder, offeror, or contractor shall (i) invoke the 
protections of this section prior to or upon submission of the data or other materials,   (ii)  identify the data or other 
materials to be protected, and (iii) state the reasons why protection is necessary. 

 
25. GOVERNING LAW:  Any contract resulting from this Invitation to Bid shall be governed by the provisions hereof 

and by the laws of the Commonwealth of Virginia.  Any dispute arising out of this Contract shall be resolved in the 
Courts of the Commonwealth of Virginia, in and for Chesterfield County. 

 
26. TIE BIDS:  In the case of a tie bid, the County may give preference to goods, services, and construction produced 

in the County or provided by persons, firms or corporations having principal places of business in the County.  If 
such choice is not available, preference shall then be given to goods and services produced in the Commonwealth 
pursuant to Section 2.2-4324 of the Code of Virginia.  If no County or Commonwealth choice is available, the tie 
shall be decided by lot. 

 
27. NONASSIGNMENT:  Parties to any resulting contract shall not assign the contract without written consent of the 

other(s).  If any party attempts to make such an assignment without such consent, that party shall nevertheless 
remain legally responsible for all obligations under the contract. 

 
28. AUDIT OF VENDOR RECORDS:  The County reserves the right to audit all vendor records in contracts where 

payments are based on contractor's records of time, salaries, materials, or actual expense. 
 
29. NEGOTIATION:  If the bid from the lowest responsible bidder exceeds available funds, the County may negotiate 

with the low bidder to obtain a contract price within available funds. 



 
30. SECTION 2.2-4311 CODE OF VIRGINIA:  Every contract for goods or services over $10,000 shall include the 

following provisions: 
 
 1. During the performance of this contract, the Contractor agrees as follows: 
 

a. The Contractor will not discriminate against any employee or applicant for employment because of race, 
religion, color, sex, national origin, age, disability, or any other basis prohibited by state law relating to 
discrimination in employment, except where there is a bona fide occupational qualification reasonably 
necessary to the normal operation of the Contractor.  The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices setting forth the provisions of this 
nondiscrimination clause. 

 
  b. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, will state that such Contractor is an equal opportunity employer. 
 

 c. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be 
deemed sufficient for the purpose of meeting the requirements of this section. 

 
 2. The Contractor shall include the provisions of the foregoing paragraphs a, b, and c in every subcontract or 

purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or vendor. 
 
31. APPROPRIATION OF FUNDS:  The continuation of the terms, conditions, and provisions of any resulting contract 

beyond June 30 of any year, the end of the County's fiscal year, are subject to approval and ratification by the 
Chesterfield County Board of Supervisors and appropriation by them of the necessary money to fund said contract 
for each succeeding year. 

 
32. SCHOOL BOARD:  When goods and/or services are for the benefit of Chesterfield County Schools, the contract 

shall be entered into on behalf of the Chesterfield County School Board. 
 
33. REQUIREMENTS CONTRACTS:   
 
 a. Whenever a bid is sought seeking a source of supply for a requirements contract for goods and/or services, 

the quantities or usage shown are estimates only.  No guarantee or warranty is given or implied by 
Chesterfield County as to any minimum or total amount that may or may not be purchased from any resulting 
contracts. 

 
 b. The County reserves the right, at its sole option, to renew the contract for consecutive terms. 
 
 c. The County reserves the right to award bids for requirements contracts based on the pricing of the initial term 

of the contract or any combination of initial and renewal terms. 
 
 d. The County may award a bid to a single contractor or to multiple contractors. 
 
 e. The County reserves the right not to renew the contract at the end of the initial term or any subsequent term. 
 
 f. The County reserves the right to terminate the contract upon written notice to the contractor(s). 
 
 g. In the event that a requirements contract is awarded for goods and/or services, the County reserves the right 

to bid individual bulk purchases if the County deems it will best serve their interest. 
 
 h. It is understood and agreed to between the parties in a resulting contract that Chesterfield County shall not be 

obligated to purchase or pay for materials under such contract unless and until they are ordered and delivered. 
 
 i. Bids based on a firm price or those including a "downward escalator" clause for a requirements contract term 

may be given preference over lower ones bearing an "escalator" clause. 
 

j. The County has the right to extend this contract up to and not to exceed one hundred twenty (120) days 
following the last term of renewal. 



 
34. DRUG FREE WORKPLACE 
 
  During the performance of this contract, the contractor agrees to: 
 

a. Provide a drug-free workplace for the contractor’s employees 
 
b. Post in conspicuous places, available to employees and applicants for employment, a statement notifying 

employees that the unlawful manufacture, sale, distribution, dispensation, possession, or use of a 
controlled substance or marijuana is prohibited in the contractor’s workplace and specifying the actions 
that will be taken against employees for violations of such prohibition 

 
c. State in all solicitations or advertisements for employees placed by or on behalf of the contractor that the 

contractor maintains a drug-free workplace 
 

d. Include the provisions of the foregoing clauses in every subcontract or purchase order over $10,000, so 
that the provisions will be binding upon each subcontractor or vendor 

 
For the purposes of this section, “drug-free workplace” means a site for the performance of work done in 
connection with a specific contract awarded to a contractor in accordance with this chapter, the employees of 
whom are prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, possession or 
use of any controlled substance or marijuana during the performance of the contract. 

 
35. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor shall be responsible for complying with all 

federal, state, and local environmental regulations relating to transportation, handling, storage, spillage and any 
other aspect of providing the services specified herein, as applicable. 

 
36. SECTION 2.2-4343.1 CODE OF VIRGINIA:  Chesterfield County does not discriminate against faith-based 

organizations. 
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CHESTERFIELD COUNTY PURCHASING DEPARTMENT 
CHESTERFIELD, VIRGINIA 23832-0001 

(804) 748-1617 
 
Bid Prepared By:          Invitation To Bid Number: 
 
Cathy M. Lantz, CPPB         04-387-8998 
Purchasing Officer 

June 9, 2004 
 
 
Sealed bids, subject to the specifications and conditions contained herein and attached hereto, will be 
received in the Purchasing Department, Chesterfield Administration Building, Room 402, until, but no 
later than 3:00 p.m. Local Time Prevailing July 8, 2004, and then publicly opened and read aloud to 
furnish all equipment, labor and materials necessary for Tennis Courts Renovations at James 
River High School for the Chesterfield County Parks Department. 
 
A Non-Mandatory Pre-Bid Conference will be held June 22, 2004 at 9:30 a.m. at James River 
High School. 
 
If you are an individual with a disability and require a reasonable accommodation, please notify the 
Purchasing Department (804) 748-1617, three working days prior to need. 
 
To be considered, your bid must be submitted on a copy of this Invitation to Bid.  Bidders shall sign 
this form in the space provided on the Terms and Signature Sheet and return bid document to:  
Chesterfield County Purchasing Department, Administration Building - Room 402 - Fourth Floor, 9901 
Lori Road, P.O. Box 51, Chesterfield, VA 23832-0001. Mark outside of your envelope with 
Invitation for Bid #04-387-8998 and opening date of bid. 
 
Bids, to include addenda or changes to a response, shall not be accepted via Fax machine or 
by Internet E-mail. 
 
Time is of the essence and any bid received after the announced time and date for submittal, whether 
by mail or otherwise, will be rejected.  The time of receipt shall be determined by the time clock stamp 
in the Purchasing Department.  Bidders are responsible for ensuring that their bids are stamped by 
Purchasing Department personnel before the deadline indicated.  Late bids received will be so 
noted in the bid file in order that the vendor's name will not be removed from the subject 
commodity/service list. 
 
Nothing herein is intended to exclude any responsible vendor, his product or service or in any way 
restrain or restrict competition.  On the contrary, all responsible vendors are encouraged to bid and 
their bids are solicited. 
 
For information pertaining to the bid tabulation and award on this procurement transaction, bidders 
may access public notification electronically at  
www.chesterfield.gov/ManagementServices/Purchasing/purchase.asp. 



INVITATION #04-387-8998 
PAGE #2 
 
 
COMMITMENT TO DIVERSITY AND CHESTERFIELD BUSINESSES  
 
Chesterfield County is a rapidly growing progressive community consisting of an increasingly diverse 
population.  This diversity provides for a dynamic and robust community that promotes growth.  
Chesterfield County believes that all of its citizens should benefit from this economic growth without 
regard to race, color, religion or economic status.  
 
The county is committed to increasing the opportunities for participation of minority business 
enterprises, woman-owned businesses and businesses located in Chesterfield County to ensure 
diversity in its procurement and contract activities.  These businesses are encouraged to respond to 
all Invitations for Bids and Requests for Proposals.  In addition, the county strongly encourages each 
contractor and/or supplier with which the county contracts to actively solicit minority business 
enterprises, woman-owned businesses and businesses located in the county as 
subcontractors/suppliers for their projects. 

 

Upon award/renewal of the contract, the successful bidder/offeror shall furnish data requested on the 
Certification of Subcontractor/Supplier Activity form included in this IFB/RFP document.  This 
information will enable the county to document the dollar level of activity and measure the success of 
its purchasing and contracting efforts in this endeavor. 

 

DEFINITIONS: 
 
For purposes of Chesterfield County’s classification and reporting program, in cooperation with the 
Virginia Department of Minority Business Enterprise, the following definitions apply: 
 
Woman-Owned Business (WOB) - a business concern that is majority owned by a woman who also 
controls and operates the business.  In this context, “control” means exercising the power to make 
policy decisions, and “operate” means being actively involved in the day-to-day management. 
 
Minority Business Enterprise (MBE) - a business enterprise that is owned and controlled by one or 
more socially and economically disadvantaged persons.  Such disadvantage may arise from cultural, 
racial, chronic economic circumstances or background or other similar cause.  Such persons include, 
but are not limited to: Blacks, Hispanic Americans, Asian Americans, American Indians, Eskimos and 
Aleuts.  (Reference: 2.2-1401 of the Code of Virginia)  
 
Chesterfield Business (CB) - any private business enterprise, located within the jurisdictional 
boundaries of Chesterfield County. 
 



INVITATION #04-387-8998 
PAGE #3 
 
 

 
CERTIFICATION OF SUBCONTRACTOR/SUPPLIER ACTIVITY 

MINORITY BUSINESS ENTERPRISES, WOMAN-OWNED BUSINESSES 
AND CHESTERFIELD BUSINESSES 

 
Project/Contract Name/Number: 
 
Contractors shall furnish the information requested below regarding subcontractor(s) or supplier(s). 
 
(This form will be sent by the Purchasing Department to the contractor for completion at the 
time of award/renewal, as appropriate.)  
 
 
 
Name and Address of 
Subcontractor/Supplier 

 
(T) 
MBE 

 
(T) 
WOB 

 
(T) 
CB 

 
Commodity or Service 

 
Dollar Amount 

 
 
 
 

 
 

 
 

 
 

 
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

     

     

 
 
 

 
 

 
 

 
 

 
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 
 
 

 
 
 

 
 

 
 

 
 

 
 

 
 
 

 
 
 

 
 

 
 

 
 

 
 

 
 
 

 
 
 

 
 

 
 

 
 

 
 

 
 
 

 
If a continuation of this list of subcontractors/suppliers is needed, please attach additional pages to 
this form. 
 
I have no MBE, WOB or CB applicable to this contract _______(T) 
 
Contractor hereby certifies that the above information is correct. 
 
Complete Legal Name of Firm: ________________________________________ Date:_____________ 
 
Form Prepared By:____________________________________________________________________ 
                                                                          (Type or Print) 
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DEFINITIONS 
 
1. ADDENDUM or ADDENDA – Shall mean the additional contract provisions in writing by the Owner prior 

to the receipt of bids. 
 
2. BID - The proposal submitted by a Bidder on the Bid Form consistent with the Instructions to Bidders, to 

complete the Work for a specified sum of money and within a specified period of time. 
 
3. BIDDER - An individual, firm, partnership or corporation qualified in accordance with the Virginia Public 

Procurement Act, and approved by the Owner, that submits a Bid for the Work, either directly or through 
a duly authorized representative. 

 
4. BID DOCUMENTS - All Contract Documents that the Owner or Engineer provides to potential Bidders 

before the time established for the submission of Bids. 
 
5. BID SECURITY - The bond, with corporate surety, supplied by a Bidder to the Owner, and in all 

respects satisfactory to the Owner’s Attorney, that guarantees the Bidder’s compliance with the Contract 
Documents.  A certified check or cashiers check payable to the Owner, delivered with the Bid, may also 
constitute a Bid Bond. 

 
6. CHANGE ORDER - An amendment or modification to the Contract properly executed by authorized 

representatives of the Owner and the Contractor on the form provided in the Contract Documents. 
 
7. COMPLETION OF THE WORK - The event that occurs when (1) the Work has been completed, 

successfully tested and approved in accordance with the Contract Documents, (2) all submittals 
required by the Contract Documents (including Operation and Maintenance manuals) have been made, 
and (3) all Punch List items and restoration Work required by the Contract Documents has been 
completed. 

 
8. CONSULTANT – Shall mean a representative designated by the County as consultant for the project, to 

act as such and designated to be in charge of the work, acting directly through duly authorized 
representatives of the Owner. 

 
9. CONTRACT BONDS - The Performance Bond and Labor and Material Payment Bond executed by the 

Contractor, with corporate surety and otherwise acceptable in all respects to the Owner’s Attorney. 
 
10. CONTRACT DOCUMENTS - The Notice to Bidders, Advertisement, General Terms, Conditions and 

Instructions, Definitions, Bid Form, Bid Bond, Bond Requirements, Contract, Special Conditions, 
Supplementary General Conditions, Insurance Provisions (including Instructions Regarding Insurance 
Certificates), Labor and material payment Bond, Performance Bond, Notice of Award, Notice to 
Proceed, Escrow Agreement (when used), Change Orders, Drawings, Specifications and Addenda, 
Special Provisions and any other document incorporated by reference into one of these documents. 

 
11. CONTRACT PRICE - The amount of money which the Owner and the Contractor have agreed that the 

Owner will pay to the Contractor for performing and completing the Work. 
 
12. CONTRACTOR - The party who has contracted to perform and complete the Work. 
 
13. ENGINEER - The Consulting Engineer who has been designated by the County as Engineer for the 

project, and the Engineer’s authorized agents, inspectors or representatives. 
 
14. EXTRA WORK –Shall mean work other than that required, either expressed or implied, by the Contract 

in its present form. 
 
15. FINAL ACCEPTANCE - The event that occurs when the Engineer issues to the County or the County 

issues to the Contractor a written statement that the Contractor has completely performed all Punch List 
items, has made all necessary submittals to the Owner and/or Engineer and has satisfied all of the 
Contractor’s obligations under the Contract Documents. 
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16. FINAL INSPECTION - The inspection conducted by the Owner or Engineer to determine what items of 

the Work must be completed by the Contractor in order for Completion of the Work to occur.  After the 
Final Inspection is conducted, the Owner or Engineer shall provide the Contractor with a Punch List that 
the Contractor must complete in order for Completion of the Work to occur.  The Owner may perform 
the Final Inspection instead of, or together with, the Engineer. 

 
17. FINAL PAYMENT - Payment by the Owner to the Contractor after Completion of the Work so that the 

Contractor has received all payments due him under the terms of the contract documents for performing 
and completing the Work. 

 
18. INSPECTOR - The person appointed by the Owner to carry out instructions given by the Owner and to 

inspect the Work performed and the materials supplied by the Contractor. 
 
19. OWNER - Chesterfield County, Virginia, a political subdivision of the Commonwealth of Virginia, and its 

duly authorized officials, agents and employees. 
 
20. PLANS - All drawings or reproductions of drawings that depict or relate to the Work.  A pictorial 

representation of the Work or some portion of the Work, showing design, location and dimensions. 
 
21. PUNCH LIST - The list provided to the Contractor by the Engineer or Owner after Final Inspection that 

includes all items that the Contractor must complete in order for Completion of the Work to occur. 
 
22. SITE – Shall mean the area upon, or in which, the Contractor’s operations are carried on and such other 

areas adjacent thereto as may be designated as such by the Owner. 
 
23. SPECIFICATIONS - The directions, provisions and requirements contained in the Contract Documents 

relating to the method or manner of performing the Work, or to the quantity or quality of materials to be 
furnished under the Contract Documents. 

 
24. SUBCONTRACTOR - Any individual, firm or corporations having a direct contract with the Contractor 

for the performance of any part of the Work. 
 
25. SURETY – Shall mean any person, firm, or corporation that has executed as surety, the Contractor’s 

performance bond securing the performance of this Contract. 
 
26. TIME OF COMPLETION - The time agreed upon by the Owner and the Contractor in the Contract by 

which the Contractor is required to accomplish Completion of the Work, plus any extensions of time 
granted to the Contractor by the Owner pursuant to the Contract Documents. 

 
27. THE WORK - The whole and any part of the construction, labor, materials, equipment, incidentals or 

services necessary for the Contractor to achieve Completion of the Work as required by the Contract 
Documents. 
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SPECIAL BID CONDITIONS 
 
SCOPE OF WORK 
 
The purpose of this Invitation for Bid is to furnish all equipment, labor and materials necessary for 
Tennis Courts Renovations at James River High School for the Chesterfield County Parks 
Department. 
 
PRE-BID CONFERENCE - (NON-MANDATORY) 
 
A Pre-Bid Conference will be held on June 22, 2004 at 9:30 a.m.  The conference will be held at: 
James River High School, 3700 James River Road, Midlothian, VA  23113.  Contractors shall 
assemble at the gazebo in front of the tennis courts.  Attendance is encouraged; however, attendance 
is non- mandatory.   
 
GUARANTEE 
 
All materials and workmanship shall be guaranteed for a period of twelve (12) months after final 
acceptance by the County and repairs necessary shall be made by the contractor at his expense. 
 
BONDS 
 
Each bid shall be accompanied by a bid bond from a Surety company satisfactory to the County 
Attorney or a Cashier's or a Certified Check, made payable to: TREASURER, CHESTERFIELD 
COUNTY, in an amount equal to five percent of the total bid price. 
 
A Labor and Material Payment Bond and a Performance Bond, each in the amount of 100% of the 
Contract Price, with a corporate surety authorized to do business in the State of Virginia and 
otherwise acceptable in all respects to the Owner's Attorney will be required for the faithful 
performance of the contract.  (A sample of the contract is included for review). 
 
Attorneys-in-fact who sign Bid Bonds, Labor and Material Payment Bonds and Performance bonds 
must file with each bond a certified and effective dated copy of their power of attorney.  Each Bid 
Bond and the accompanying power of attorney should bear the same date.  Each Labor and Material 
Payment Bond and each Performance Bond and the accompanying power of attorney should bear the 
same date as the date of the Contract. 
 
The party to whom the Contract is awarded will be required to execute the Contract and obtain the 
Labor and Material Payment Bond and the Performance bond within fifteen calendar days from the 
date when the Notice of Award together with the Contract is delivered to the Bidder for execution.  In 
case of the failure of the Bidder to execute the Contract within the prescribed time, the Owner may, at 
his option consider the Bidder in default, in which case the Bid Bond accompanying the Bid shall 
become the property of the Owner. 
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RESPONSIBILITY OF BIDDER 
 
The Bidder shall make a careful examination of the project site, shall familiarize himself with existing 
conditions, and shall satisfy himself as to the quantity and quality of materials and workmanship 
required for the Work.  He shall carefully and thoroughly examine the Contract Documents before 
submitting a Bid. 
 
LICENSES, PERMITS, AND FEES:  All bids submitted shall have included in price the cost of any 
business and professional licenses, permits, or fees required by Chesterfield County or the 
Commonwealth of Virginia. 
 
Request for interpretation of plans and specifications should be addressed to Stuart Connock, Chief of 
Design and Construction at (804) 751-4484 or (804) 363-2434 or Cathy M. Lantz, Purchasing Officer 
at (804) 748-1701 to be given consideration and should be received at least five days prior to the date 
fixed for the opening of bids.  Any and all such interpretations and any supplemental instruction will be 
in the form of written addenda to the specifications which, if issued, will be mailed or faxed to all 
prospective bidders (at the respective addresses or fax numbers furnished for such purposes), not 
later than three days prior to the date fixed for the opening of bids.  Failure of any bidder to receive 
any such addendum or interpretation shall not relieve such bidder from any obligation under his bid as 
submitted.  All addenda so issued shall become part of the contract documents. 
 
The submission of a Bid shall constitute a warranty by the bidder that he has complied with the 
requirements of this paragraph.  The bidder is bound by his bid and his bid reflects an affirmative 
representation that he has examined the project thoroughly. 
 
DATE OF COMMENCEMENT AND COMPLETION 
 
The date of commencement shall be established in a written Notice To Proceed issued by the Owner. 
 
ACCESS TO COUNTY PROPERTY 
 
Access to the County’s property shall be coordinated between Stuart Connock, County 
Representative and the successful Contractor. 
 
LIQUIDATED DAMAGES 
 
If the said work is not completed within the time limit stated, time specifically being of the essence, the 
Contractor shall be liable, and hereby agrees to pay the Owner as liquidated damages and not as a 
penalty, the sum of One Hundred Dollars ($100.00) per calendar day for each and every day that the 
said work remains incomplete after the expiration of the contract time for completion; the said sum or 
sums to be deducted from monies due or to become due the Contractor under this contract. 
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DRAWINGS 
 
NOTE:  “The drawings are downloadable” 
 
The drawings, prepared by Hankins and Anderson Consulting Engineers, consist of pages 1-8.  If 
drawings cannot be downloaded, drawings may be obtained by contacting the County Purchasing 
Department at (804) 748-1617, by e-mail at purchasing@chesterfield.gov or fax (804) 717-6378. 
 
General Contractors may obtain a limit of two (2) sets of drawings at no charge.  Additional sets must 
be purchased (no refund) at a cost of twenty-five ($25.00) per set, check made payable to:  Treasurer, 
Chesterfield County. 
 
Contractors shall be responsible for any mailing/shipping charges incurred with the distribution of the 
drawings and/or project manual.  Contractor shall be required to furnish their UPS or Fed-X account 
number, as applicable.  Drawings and/or project manual may be picked up from the Purchasing 
Department at no cost. 
 
NOTICE:  The Drawings and Project Manuals are protected by the common copyright laws of 
the United States of America.  No permission to copy or reproduce these documents in any 
way or any form whatsoever is granted without the express written permission of the 
Owner/Architect. 
 
Additionally, the drawings are being provided electronically for bidders convenience, but the copies of 
the signed and dated documents are considered the bidding and working drawings/documents. 
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INSURANCE 
 
A copy of a Certificate of Insurance shall be required and must be furnished by the successful 
contractor during execution of the contract.  The Certificate of Insurance does not need to 
accompany the bid. 
 
The contractor shall purchase and maintain in force, at his own expense, such insurance as will 
protect him and the County from claims which may arise out of or result from the Contractor's 
execution of the work, whether such execution be by himself, his employees, agents, subcontractors, 
or by anyone for whose acts any of them may be liable.  The insurance coverage shall be such as to 
fully protect the Owner, the Engineer (if applicable) and the general public from any and all claims for 
injury and damage resulting by any actions on the part of the contractor or his forces as enumerated 
above.  The Contractor shall furnish a copy of a Certificate of Insurance, naming Chesterfield 
County and Chesterfield County School Board as additionally insured.  Should any of the 
policies be canceled before the expiration date, the issuing company will mail 30 days written notice to 
the certificate holder.  The Contractor shall furnish insurance in satisfactory limits, and on forms and of 
companies which are acceptable to the Owner's Attorney and/or Risk Management and shall require 
and show evidence of insurance coverages on behalf of any subcontractors (if applicable), before 
entering into any agreement to sublet any part of the work to be done under this Contract. 
 
The following insurance requirements are the minimum that will be acceptable: 
 
1. Worker's Compensation Insurance with statutory limits and Employers' Liability Insurance of 

$500,000 for one accident or aggregate disease. 
 
2. Commercial General Liability  - $1,000,000  Each Occurrence Combined Single Limit - Including 

coverage for XC and U hazards 
 
3. Comprehensive Automobile Liability - $1,000,000  Each Occurrence Combined Single Limit 
 
4. Umbrella Liability Insurance - $2,000,000  Each Occurrence 
 
All insurance policies under coverages 2 and 4 above shall name the Owner, as additional insured. 
 
The Contractor shall be responsible for maintaining current certificates of insurance on file with the 
Owner, and the Insurance Company shall be responsible for notifying the Owner thirty (30) days prior 
to the expiration, cancellation, non-renewal, or material change in the coverage. 
 
The Contractor shall be responsible for continuing in force completed operations, bodily injury and 
property damage coverage for a minimum of two (2) years after completion and acceptance of the 
work. 
 
For projects with a construction cost of less than $50,000, Builder's Risk coverage for the full project 
value shall be paid for and provided by the Contractor and be subject to approval by the Office of Risk 
Management.  This coverage shall be provided by a company with an A.M. Best rating of no less than 
B+.  The County shall be named as an additional insured. 
 
For projects with a construction cost of more than $50,000, the Builder's Risk coverage will be 
provided by the County, however, the Contractor shall be responsible for the first $10,000 of any 
claim.  The County's Builder's Risk coverage is $50,000 self insured retention. 
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INSTRUCTIONS REGARDING INSURANCE CERTIFICATES 
 
The Contractor and his insurance company should carefully review the insurance requirements 
applicable to this job.  All requirements herein must be met before the County will execute the 
contract.  In particular, we would call your attention to the following: 
 

1. Please note that the Insurance Certificate must state that the Commercial General Liability and 
the Umbrella Liability Insurance Policies name Chesterfield County and Chesterfield 
County School Board as additionally insured.  This requirement may be met by placing the 
following language on the Certificate.  Many Certificates have a space headed 
"DESCRIPTION" where the language may be inserted as follows: 

 
 Chesterfield County and Chesterfield County School Board is additionally 

insured or that Chesterfield County and Chesterfield County School Board 
is additionally insured with respect to General Liability; and/or Umbrella 
Liability policies. 

 
2. The Insurance Certificate must also contain the required statement concerning notice of 

cancellation or other change in coverage.  The statement used on some Certificate forms is 
not acceptable.  The statement which is required by the contract documents reads as follows: 

 
"Such certificate shall provide that in the event of the cancellation of the policy 
or policies listed on such certificate, not less than 30 days notice in writing shall 
be given to the County.   

 
NOTE:  The cancellation clause in the Insurance Certificate shall be 

modified by striking the words 'endeavor to' in the second 
line and by striking the clause reading 'but failure to mail 
such notice shall impose no obligation or liability of any 
kind upon the company'." 

 
3. The Certificate Holder should be listed as: 

 
Chesterfield County 

  c/o Purchasing Department 
  P. O. Box 51 
  Chesterfield, VA  23832-0001 
  IFB/RFP No. _______________ 
 
4. Certificate of Insurance must have a signature. 
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SUPPLEMENTARY GENERAL CONDITIONS 
 
1. QUALIFICATIONS OF BIDDERS 
 

The Owner may make such investigations as he deems necessary to determine the ability of 
the bidder to perform the work, and the bidder shall furnish to the Owner all such information 
and data for this purpose as the Owner may request.  The Owner reserves the right to reject 
any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner 
that such bidder is properly qualified to carry out the obligations of the contract and to 
complete the work contemplated therein. 

 
2. SUBMITTALS 
 

If requested, the Bidder shall submit the following information to the County within seven days 
of notification of selection for the award of a Contract for the Work: 

 
a. a designation of the Work to be performed by the Bidder with his own forces; 

 
b. the proprietary names and the suppliers of principal items or systems of materials and 

equipment proposed for the work; 
 

c. a list of names of the Subcontractors or other persons or entities proposed for the 
principal portions of the Work. 

 
Prior to the award of the Contract, the County will notify the Bidder in writing if the Owner, 
after due investigation, has reasonable objection to any such proposed person or entity.  If the 
Owner has reasonable objection to any such proposed person or entity, the Bidder may 
submit an acceptable substitute person or entity. 

 
The Owner may, at his discretion, accept the substitution, or he may disqualify the Bidder.  In 
the event of disqualification under this Sub-paragraph, bid security will not be forfeited. 

 
Persons and entities proposed by the Bidder and to whom the Owner has made no 
reasonable objection under the provisions of Sub-paragraph (c) must be used on the Work for 
which they were proposed and shall not be changed except with the written consent of the 
Owner. 

 
3. PRE-CONSTRUCTION CONFERENCE 
 

A pre-construction conference to include representatives of the Owner, the Engineer (if 
applicable), and the Contractor shall be mandatory prior to start of construction unless waived 
by the Owner.  Pre-construction conference shall be scheduled at least three (3) days prior to 
start of construction.   

 
4. SUPERVISION AND CONSTRUCTION PROCEDURES 
 
   The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall 

be solely responsible for all construction means, methods, techniques, sequences and 
procedures and for coordinating all portions of the Work under the Contract. 
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   The Contractor shall be responsible to the Owner for the acts and omissions of his 

employees, Subcontractors and their agents and employees, and other persons performing 
any of the Work under a contract with the Contractor. 

 
5. USE OF PREMISES AND REMOVAL OF DEBRIS 
  
 The Contractor at all times shall keep the premises free from accumulation of waste materials 

or rubbish caused by his operations.  The Contractor shall maintain all access roads and 
walks clear of debris, materials and equipment during the course of the Work.  All streets, 
drives, walks, fences, trees, poles, antennae and the like where disturbed, removed or 
damaged shall be replaced, returned or repaired such that the facility and its appurtenances 
are left in as good condition after completion of the work as it was before operations began. 

 
 Debris shall be disposed of by the end of “every” working day and not stockpiled.  Beverage 

cans, bottles, lunch refuse, cigarette debris, etc. will not be tolerated on the job site except by 
immediate and proper removal of the same on a daily basis.  At the completion of the Work, 
the Contractor shall remove all his waste materials and rubbish from and about the Project as 
well as all  tools, construction equipment, machinery and surplus materials. 

 
6. MATERIALS AND WORKMANSHIP 
 

The Contract Documents describe the character and features of the materials and 
workmanship required to perform the Work.  The Contract Documents require first class work 
and materials in all particulars.  It is understood that the contract includes any and all work 
that may be necessary to connect the work done with the adjoining work in a proper and 
workmanlike manner. 

 
 The Owner reserves the right to employ an independent testing laboratory to conduct tests of 

materials, etc. as the Owner may deem necessary to assure complete compliance with the 
requirements of the specifications.  The Contractor shall offer full cooperation with personnel 
in the employ of the Owner in making these tests. 

 
7. NO DEVIATION FROM CONTRACT DOCUMENTS BY THE CONTRACTOR 
 

In performing the Work, the Contractor shall not deviate from the Contract Documents without 
the written consent of the Owner.  If the Contractor does deviate from the Contract, he shall 
correct the error at his expense in a manner satisfactory to the Owner. 

 
8. INTERPRETATION OF CONTRACT DOCUMENTS 
 

In case of discrepancy between or among Contract Documents, the Owner shall make such 
interpretations as may be deemed necessary for the fulfillment of the intent of the Contract 
Documents as construed by him and his decision shall be final. 

 
The Contractor shall verify all figures on the Plans and will be responsible for the proper 
coordination of all dimensions as well as the different parts of the Work. 

 
9. OTHER PLANS AND WORKING DRAWINGS (SHOP DRAWINGS) 
 

Such information as is necessary to give a comprehensive idea of the construction 
contemplated, are shown on the Plans.  Contractor shall submit to the Owner for his approval 
such additional detailed shop or working drawings as may be required for the construction of 
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any part of the work.  Pending the approval of such drawings, any work done or materials 
ordered shall be at the risk of the Contractor. 

 
10. DISCREPANCIES 
 

The Contractor shall immediately report to the Owner, in writing, any discrepancies found 
between the Contract Documents and site conditions or any inconsistencies or ambiguities in 
the Contract Documents.  The Owner shall promptly correct such inconsistencies or 
ambiguities in writing.  Work done by the Contractor after his discovery of such discrepancies, 
inconsistencies or ambiguities shall be done at the Contractor's risk. 

 
11. FINAL INSPECTION 
 

At time of final inspection, the Contractor, if requested, shall provide a knowledgeable 
representative to assist in the inspection of the completed installation for conformance with 
specifications.  The Owner or Engineer shall prepare a Punch List.  Any deficiencies shall be 
promptly and permanently corrected prior to final acceptance of the work, and shall be the full 
responsibility of the Contractor. 

 
12. PAYMENT 
 

If the Contractor performs, properly, all of the obligations of the Contract Documents, the 
Owner shall pay the Contractor for the performance of the Work in the manner and within the 
time specified in the Contract Documents. 

 
13. MONTHLY ESTIMATES AND RETAINAGE 
 

On the 20th day of each month, or at any other regular time agreed upon by the Owner and 
Contractor, the Contractor shall prepare and submit to the Owner a monthly estimate for 
Partial Payment.  The monthly estimate shall cover items of work for which the Contractor is 
entitled to be paid since the last previous monthly estimate was submitted, including (1) the 
value of the Work done, (2) major items of equipment or materials delivered to the site of the 
project to be installed by the Contractor, as substantiated by submitted invoices and as 
approved by the inspector, and (3) materials incorporated into the Work. 

 
The Owner shall pay to the Contractor all sums due under the monthly estimate less five 
percent (5%) retainage on or before the 15th day of the month following the submission of the 
monthly estimate, unless the Owner asserts a right to withhold some or all of the payment 
under the provisions of the Contract Documents. 

 
The Contractor will be paid for materials delivered to and stored on the job site.  Payment will 
be for actual cost of materials as evidenced by receipted invoices, less five percent (5%) 
retainage.  The contractor shall make a separate accounting of these materials and shall 
submit an accounting of them, with four (4) copies, along with the monthly estimate for partial 
payment. 

 
14. PARTIAL PAYMENT NO WAIVER OF RIGHTS 
 

Partial payments made under this Contract by the Owner are not evidence of the proper 
performance by the Contractor either in whole or in part, and no payment made by the Owner 
shall be construed to be an acceptance of defective or improper work.  No act of the Owner or 
the Engineer or the representative of either of them in superintending or directing the Work, no 
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failure to disapprove or reject any material used in the Work, and no extension of time for the 
completion of the Work shall be construed as acceptance of the Work either in whole or in 
part.  Acceptance of the work by the Owner shall occur only upon Final Payment by the 
Owner. 

 
15. TERMINATION FOR BREACH OF NON-PERFORMANCE 
 

If the Contractor fails to perform the Work promptly and diligently, or if the Contractor 
breaches the Contract in any other way, the Owner may: 

 
 a. after providing the contractor with fifteen (15) days written notice, supply any workmen, 

equipment or materials necessary to ensure that the Work is performed promptly and 
diligently.  The Owner may deduct the cost of supplying additional workmen, equipment 
or materials from payments due to the Contractor; 

 
 b. terminate the Contract, enter upon the premises, take possession of all equipment, 

materials or appurtenances, and employ any person or persons to finish the Work. 
 

In case of termination of the Contract by the Owner pursuant to this paragraph, the Contractor 
shall not be entitled to receive any further payment from the Owner until Completion of the 
Work has occurred.  After completion of the Work, the Owner shall pay to the Contractor the 
amount of the unpaid balance due to the contractor at the time the Contract was terminated 
minus the cost incurred by the Owner to complete the Work.  If the cost incurred by the Owner 
to complete the Work exceeds the unpaid balance due to the Contractor, the contractor shall 
be due no money from the Owner and, instead, the Contractor shall pay to the Owner the 
difference between the unpaid balance due and the Owner’s cost to complete the Work. 

 
16. WAIVER OF ONE BREACH NOT WAIVER OF OTHERS 
 
 No waiver by the Owner or its agents or employees of any breach of this Contract by the 

Contractor shall be construed as a waiver of any other or subsequent breach of the Contract 
by the Contractor.  All remedies provided by this Contract are cumulative, and in addition to 
each and every other remedy under the law. 

 
17. CHANGE ORDERS: 
 
 Change Orders must be approved by the Owner prior to work being performed.  

 
18. SUBSTITUTIONS 
 
 The Contractor shall be responsible for making all changes in the work necessary to adapt and 

accommodate any equivalent or substitute products, which are submitted and accepted in lieu 
of the products whose name and model numbers are specified and around which the drawings 
were developed.  The necessary changes shall be made at the Contractor’s expense.  The 
Contractor shall submit sufficient data concerning the substitute equivalent products and 
resulting necessary changes to the project to the Owner documenting that the substitute 
product(s) can be properly integrated with the project. 



INVITATION #04-387-8998 
PAGE #15 
 
 

BID FORM 
 
 
To:    Chesterfield County 
 
For the Construction of:  Tennis Courts Renovations at James River High School 
 
The undersigned Bidder has carefully examined the site of work, General Terms and Conditions, 
Special Bid Conditions, Supplementary General Conditions, Drawings and Technical Specifications, 
for the construction of the above named project, and in compliance with the Advertisement dated June 
9, 2004, will provide all necessary machinery, tools, apparatus, and other means of construction, and 
do all the work and furnish all the material called for by said Specifications, in the manner prescribed 
therein, and will complete the Contract within (see below) consecutive calendar days. 
 
Chesterfield County is offering each contractor the opportunity to bid the Tennis Courts Renovations 
at James River High School under two different scenarios. 
 
BASIS OF AWARD:  It is the County’s intent to award Base Bid I or Base Bid II to the lowest 
responsive and responsible bidder for the selected Base Bid. 
 
BASE BID I. Contractor shall bid the project with the completion date of September 1, 2004. 
 
BASE BID II. Contractor shall bid the project with time completion in consecutive calendar days from 

the date established in the Notice To Proceed. 
 
 
BASE BID I $____________________________________________ 
 
Contractor shall complete the project by September 1, 2004.  Notice of Award shall be issued 
within five (5) business days after the bid opening. 
 
 
BASE BID II $____________________________________________ 
 
Work under Base Bid II shall be completed within __________ consecutive calendar days from 
the date established in the Notice To Proceed. 
 
 
ADDENDUM INFORMATION (If Applicable) 
 
Receipt of the addendum listed below is acknowledged and the proposals incorporate all 
requirements of this addendum: 
 
______________________________________     Dated ________________________________ 
 
______________________________________     Dated ________________________________ 
 
______________________________________     Dated ________________________________ 
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Accompanying this Bid is a Bid Bond/Certified/Cashier's Check in the amount of _________ payable 
to Treasurer, Chesterfield County, Virginia, which is to be forfeited to the extent necessary to make up 
the difference between the Bid and the second low bid, if the undersigned shall fail to execute the 
Contract and furnish satisfactory Performance and Labor and Material Payment Bonds under the 
conditions and within the time specified.  If the Bid Bond or guarantee is not sufficient to make up the 
difference between the Bid and second low bid, together with any consequential damages, the 
undersigned Bidder agrees to pay the Owner any losses in excess of the bond or guarantee. 
 
The undersigned Bidder agrees to begin the work not later than ten (10) calendar days after the date 
specified in the Notice to Proceed and to prosecute the work in such manner as to complete it within 
the time limit as set forth above. 
 
If the bid from the lowest responsible bidder exceeds available funds, the County may negotiate with 
the low bidder to obtain a contract price within available funds. 
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CONTRACTOR REGISTRATION 
 
If a contract for construction, removal, repair or improvement of a building or other real property is for 
Seventy Thousand Dollars ($70,000) or more, or if the total value of all such contracts undertaken by 
a Bidder within any twelve-month period is Five Hundred Thousand Dollars ($500,000) or more, the 
Bidder is required under Title 54.1, Code of Virginia (1950), as amended, to be licensed by the State 
Board of Contractors as a "CLASS A CONTRACTOR".  If such a contract is for Seventy-five Hundred 
Dollars ($7,500) or more (One Thousand Dollars [$1,000] for electrical, plumbing and HVAC work) but 
less than Seventy Thousand Dollars ($70,000), the Bidder is required to be licensed as a "CLASS B 
CONTRACTOR".  If such a contract is for One Thousand Dollars ($1,000) or more but less than 
Seventy-five Hundred Dollars ($7,500) and is not for electrical, plumbing and HVAC work, the Bidder 
is required to be licensed as a "CLASS C CONTRACTOR".  The Contractor license shall have the 
appropriate specialty classification that is predominant for the respective work.  The Bidder shall 
indicate in the space provided whichever of the following notations is appropriate, inserting his 
contractor license number and specialty. 
 
Licensed Class A Virginia Contractor No. ____________________________________________ 
 
Licensed Class B Virginia Contractor No. ____________________________________________ 
 
Licensed Class C Virginia Contractor No. ____________________________________________ 
 
Specialty: _____________________________________________________________________ 
 
If the Bidder shall fail to provide this information on his bid or on the envelope containing the bid and 
shall fail to promptly provide said Contractor license number to the County in writing when requested 
to do so before or after the opening of Bids, he shall be deemed to be in violation of Section 54.1-
1115 of the Code of Virginia (1950), as amended, and his bid will not be considered. 
 
If a Bidder shall fail to obtain the required license prior to submission of his bid, the bid shall not be 
considered. 
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TERMS AND SIGNATURE SHEET 
All bids shall be signed on the Terms and Signature Sheet in order to be considered. 

 
If discounts for prompt payment are offered by the bidder, it is required that a minimum of twenty (20) days be 
allowed for payment.  Discounts for prompt payment will not be considered in the evaluation of bids.  Discounts for 
prompt payment will be shown on the purchase order/contract and taken if invoices are processed and payment 
made within the stipulated time frame.  If discounts are not offered, payment shall be made thirty (30) days after 
receipt of an accurate invoice by the County.  Our terms are ___________________________________________ 
 
Please indicate length of time required, in calendar days, for delivery/completion/pickup after notification 
of award (oral or written), as this may be a factor in making award. ______________________________ 
 
All prices shall be F.O.B.:  James River High School, 3700 James River Road, Midlothian, VA  23113.   Freight, 
delivery costs, and incidental charges shall be included in the bid price(s). 
 
In compliance with this Invitation for Bid #04-387-8998 and subject to all conditions thereof, the undersigned offers 
and agrees to furnish any or all items and/or services upon which prices are quoted, at the price quoted as 
specified. 
 
My signature below certifies: 

• I agree to abide by all conditions of this Bid and that I am authorized to sign this Bid. 
• the accompanying bid is not the result of or affected by, any act of collusion with another person or 

company engaged in the same line of business or commerce, or any act of fraud punishable under, 
Chapter 12, Title 18.2, 498.4 of the Code of Virginia, 1950, as amended.  Furthermore, I understand that 
fraudulent and collusive bidding is a crime under the Virginia Governmental Frauds Act, the Virginia 
Government Bid Rigging Act, the Virginia Anti-Trust Act, and Federal Law and can result in fines, prison 
sentences, and civil damage awards. 

• the accompanying bid is in compliance with the State and Local Government Conflict of Interests Act 2.2-
3100,  supplemented by Article 6,  2.2-4367-69 of the Code of Virginia.  Specifically, no county employee, 
county employee’s partner, or any member of the county employee’s immediate family holds a position with 
the bidder, offeror, or contractor such as an officer, director, trustee, partner or the like, or is employed in a 
capacity involving personal and substantial participation in the procurement transaction, or owns or controls 
an interest of more than five per cent. 

 
Complete Legal Name of Firm: ___________________________________________________________ 
 
Order From Address: ___________________________________________________________ 
 
 ___________________________________________________________ 
 
Remit To Address: ___________________________________________________________ 
 
 ___________________________________________________________ 
 
Signature: ___________________________________________________________________________________ 
 
Name (type/print): __________________________________ Title: ____________________________________ 
 
Fed ID No.:  ________________________ Phone (____)_________________ Fax (____)________________ 
 
We hereby provide the following information to Chesterfield County regarding our business.  We 
understand that it is provided for statistical purposes only and all firms submitting bids will receive equal 
consideration. 
 
Minority Business Enterprise: Yes ______ No ______ 
Woman-Owned Business: Yes ______ No ______ 
Chesterfield Business: Yes ______ No ______ 
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CONTRACTOR DATA SHEET 
TO BE COMPLETED AND SUBMITTED WITH BID 

 
 
QUALIFICATIONS OF BIDDER:  Bidders shall have the capability and capacity in all respects to fulfill 
the contractual requirements to the satisfaction of the County. 
 
Indicate the length of time you have been in business as a company providing the type of commodity 
required for this contract.   
 
 ___________________ years ____________________ months 
 
Provide a minimum of three (3) references which may substantiate past work performance and 
experience in the type of work required for this contract. 
 
 
   Name, Address, Phone Number and Contact Person 
 
 1. _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
 
 2. _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
 
 
 3. _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
 
  _____________________________________________________________________ 
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SECTION 01141 - CONSTRUCTION ACTIVITIES IN A PUBLIC PARK/SCHOOL 
 
PART 1 – GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this section. 

 
 
1.2 SUMMARY 
 

A. This Section includes requirements for temporary safety measures, traffic control 
measures, management of construction equipment after normal working hours, and daily 
scheduling of new construction. 

 
B. Temporary Safety Measures include, but are not limited to, the following: 

 
1. Temporary chain link fencing 
2. Plastic Safety Fence 
3. Barricade Tape 
4. Wooden Barricade  
5. Safety Personnel 

 
C. Traffic Control Measures include, but are not limited to, the following: 

 
1. Traffic Signs 
2. Traffic Cones 
3. Barricades 

 
D. Management of Construction Equipment and protection of work in place, after Normal 

Working Hours include, but is not limited to, the following: 
 

1. Padlocks 
2. Chains 
3. Security personnel 

 
 
1.3 SUBMITTALS 
 

A. Company safety policy and procedures:  At the pre-construction meeting, submit a copy 
of the company’s “Safety Policy and Procedures Manual”.  Each employee must be 
required to read, understand and follow the procedures listed in the manual in order for 
the manual to be considered valid. 
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B. Park/School Safety Management Documentation:  Prior to starting construction, submit a 
copy of the procedures that will be used to ensure safe construction practices within the 
park/school setting specific to the scope of work.  At a minimum, the document shall 
include the following: 

 
1. A list of the equipment for the Temporary Safety Measures that will be used and 

where they will be used. 
2. A list of the Traffic Control Measures that will be used and where they will be used. 
3. Locations for storing the construction equipment after hours and stockpiling 

materials. 
4. A map showing how each phase or area of the construction will be segregated from 

the public.  Multiple maps may be required depending on the complexity of the 
phasing. 

5. A general schedule for each phase or area of construction.  The schedule is different 
from the schedule for the owner as it will show the order of each phase and area of 
construction and approximate dates.  This document will be reviewed for 
coordination with the park/school schedule for upcoming events.  

 
 
1.4 PROJECT CONDITIONS 
 

A. Upon starting construction, the contractor understands that the park/school remains open 
after normal working hours and on weekends and holidays.  The contractor also 
understands that the construction equipment and construction site may be subject to 
intrusion, vandalism, and theft since the construction equipment and site will be left 
unsupervised.   

 
1. The contractor will be responsible for repairing and replacing equipment at no cost 

to the owner.   
2. Neither the owner, park/school operator, nor the engineer will be liable for any 

damage caused by park/school patrons. 
3. If equipment is vandalized or stolen, the contractor shall contact the appropriate 

authorities to report the damage.  The contractor may pursue, at no cost to the 
owner, compensation for the damages from the responsible party. 

4. If the new construction is vandalized, the contractor shall provide the repairs at no 
cost to the owner. 

 
B. The contractor shall provide Temporary Safety Measures around the areas of construction 

to minimize the possibility of damage to the new construction, construction equipment, 
and injury to park/school patrons. 

 
1. If an injury to a park/school patron occurs as a result of the construction, either 

during or after normal working hours, the contractor shall be held liable. 
2. If damage to a park/school patron’s belonging(s) occur(s) as a result of the 

construction, either during or after normal working hours, the contractor shall be 
held liable. 
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PART 2 – PRODUCTS 
 
 
2.1 MATERIALS 

A. Portable Chain-Link Fencing:  Minimum 2-inch 9-gage, galvanized steel, chain-link fabric 
fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD 
line posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom 
rails.  Provide concrete bases for supporting posts.  Provide a lockable gate for the fence 
that will safely allow the passage of construction vehicles. 

B. Plastic Safety Fence:  International orange plastic safety fence with a tensile yield of 2000 
lbs per 4 foot width per ASTM 638, a ultimate tensile strength of 2900 lbs per 4 foot width 
per ASTM 638, elongation at break greater than 1000% per ASTM 638, and chemically 
inert to most chemicals.  The fence shall be at least 60 inches high and securely fastened 
to metal post imbedded 24” into the ground located at each turn and a maximum of 10 
feet apart. 

C. Barricade Tape:  3 inch wide 0.11 inch thick yellow polyethylene tape with the words 
“CAUTION” uniformly printed throughout the tape length in 2 inch high black letters.  
The tape shall be smooth, uniform and free of defects and irregularities.  The tape shall 
have a tensile strength at breaking of 4000 psi with an elongation at breaking at least 
400%.  The tape shall be installed 36” above the ground on wooden stakes located at 
each turn and a maximum of 5 feet apart. 

D. Wooden Barricade:  2 inch by 10 inch by 8 feet long wood beam painted orange with 
black 2 inch wide striping supported 36 inches above the ground on a base can be moved 
by hand.  On the wood beam, a “CAUTION” or “DANGER” sign shall be securely 
fastened in the middle of the beam. 

E. Security Personnel:  An employee of the contractor, paid as part of the construction 
contract, who shall remain after the construction crew leaves the area of concern and stays 
until the park/school closes.  The employee shall be responsible for directing park/school 
patrons away from the construction area and equipment.  Multiple security personnel may 
be deemed necessary and shall be provided by the contractor at no additional cost to the 
owner. 

F. Traffic Signs:  Traffic signs shall comply with “The Manual on Uniform Traffic Control 
Devices” latest edition. 

G. Traffic Cones:  Traffic cones shall be bright orange plastic cones at least 30 inches high 
and shall sufficiently flexible to not cause damage to vehicles if the cones are impacted or 
run over, but resilient enough to return to the original shape and remain vertical. 
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PART 3 – EXECUTION 

3.1 CONSTRUTION PRACTICES, GENERAL 
 
A. Locate Temporary Safety Measures to limit park/school patron access to the new 

construction and construction equipment. 
 
B. Locate Traffic Control Measures such that traffic movement throughout the park/school is 

not disturbed and so the new traffic patterns are easy to understand. 
 

C. At the end of each working day: 
 

1. Clean up the site removing any tools that may be lifted unaided by mechanical 
equipment. 

2. Locate the construction equipment in the area designated during the Pre-
Construction meeting, lock all doors and remove any keys.  Using chains and 
padlocks, or other locking devices, secure the steering wheels for each piece of 
equipment such that if the equipment is started, mobility will be limited. 

3. Ensure the temporary safety measures are complete before leaving the site limiting 
access to the new construction and excavations. 

3.2 TEMPORARY MEASRUES FOR OVERALL CONSTRUCTION SITE 

A. Temporary Chain Link Fencing:  Locate the fence around the limits of construction for the 
current phase of construction providing sufficient room for working in a safe environment 
meeting all OSHA requirements while minimizing interference with the park/school 
operations outside of the new construction.  Contact Chesterfield County Department of 
Parks and Recreation prior to erecting the fence to verify the location will be acceptable.  
If the construction area cannot be isolated, isolate the unsafe areas per the direction of 
Chesterfield County. 

B. Traffic Control Signs:  Locate the signs up-road in all directions describing the possible 
dangers and traffic restrictions so a park/school patron may enter the construction area 
aware if passage through the construction area is necessary, or to avoid the construction 
area completely.    

 
C. Traffic Cones:  Locate around and throughout the site as necessary to direct traffic away 

from unsafe areas.  If roads need to be blocked off, locate the cones so a vehicle is 
diverted into a parking lot or another road without having to backup or turn-a-round at the 
cones. 
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D. Wooden Barricades:  Locate around and throughout the site as necessary to direct traffic 
away from unsafe areas.  If roads need to be blocked off, locate the cones so a vehicle is 
diverted into a parking lot or another road without having to backup or turn-a-round at the 
cones. 

 
E. Security Personnel:  Station near the construction area and/or the equipment so the 

person(s) may notice someone approaching too close for safety or security reasons. 

3.3 TEMPORARY FACILITIES  
 

A. Temporary Restroom:  The Contractor shall provide at no cost to the Owner temporary 
restroom facilities using a port-a-john or other temporary restroom approved by the 
Owner and allowed per local and state regulations.   

1. The acceptable locations will be determined at the pre-construction meeting.   
2. All construction personnel shall use the temporary restroom.  Permanent restrooms 

located throughout the park/school will be off limits to construction personnel.   
3. Any permits required shall be the responsibility of the Contractor and shall be 

obtained at no cost to the Owner.  
4. The restroom shall be maintained in a clean and presentable manner.  If requested 

by the Owner, the Contractor shall have the temporary facility cleaned, emptied or 
replaced immediately at no cost to the Owner.   

3.4 OPEN EXCAVATIONS 
 
A. Isolated Excavations:  Applies when the construction area cannot be surrounded by 

Temporary Chain Link Fence. 
 

1. For excavations less than 12 inches deep, surround the excavation with barricade 
tape before leaving the site. 

2. For excavations less than 24 inches deep but greater than or equal to 12 inches 
deep, surround the excavation with plastic safety fence before leaving the site. 

3. For excavations 24 inches deep or greater, surround with temporary chain link 
fence before leaving the site. 

 
B. Large Excavated Areas: Applies when the construction area cannot be surrounded by 

Temporary Chain Link Fence. 
 

1. Surround entire excavated area with temporary chain link fence before leaving the 
site. 
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3.5 ASPHALT 
 
A. Schedule placing asphalt so it may be sufficiently cool before the end of the working 

day. 
 
B. Locate traffic cones or barricades at each access to the asphalt until it has hardened 

sufficiently to apply the striping. 

3.6 PORTLAND CEMENT CONCRETE 
 

A. Schedule placing concrete to the early morning so it may become sufficiently hard, 
resistant to imprinting, before the end of the working day. 

 
B. Surround all fresh concrete pours with plastic safety fence for at least two days after 

placing the concrete to restrict pedestrian access on the new concrete. 
 
C. Locate traffic cones around concrete with nearby vehicle access for at least seven days 

after placing the concrete to restrict vehicular access on the new concrete. 
 

D. Starting at the end of the work day, station security personnel near the concrete until it 
has sufficiently hardened. 

3.7 UTILITIES 
 

A. Do not leave utility trenches open at the end of the day.  Schedule the installation so 
the portion of utility installed may be covered as required per the Contract 
Documents.  The portion of the trench at the end of the utility line installed may 
remain open and shall be treated as an isolated excavation. 

 
B. Restrict access into stockpiled pipe greater than 8 inches in diameter using either 

plastic safety fence or temporary chain link fence.  If plastic safety fence is used, 
secure the fence to the pipe or completely wrap the stockpile so the fence can be 
fastened to itself. 

 
C. Wrap all valves, hydrants, and other waterline appurtenances above grade or 

stockpiled on site with cloth or a tarp at the end of the working day. 

3.8 WEEKENDS AND HOLIDAYS 
 

A. Secure all vehicles, construction equipment, stockpiles, and other items relating to the 
construction using temporary chain link fences, plastic safety fences, chains and locks.  
Remove all keys, including safety keys, from vehicles and equipment. 
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B. Install the temporary chain link fence around the construction area and excavations 
ensuring the gates are adequately locked.  Provide Chesterfield County Department of 
Parks and Recreation with a key, or combination, to the lock. 

 
C. Place signs and traffic cones near the construction area re-directing the traffic as 

necessary. 
 
 
END OF SECTION 01141  
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SECTION 01270 – UNIT PRICES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for unit prices. 

1.3 DEFINITIONS 

A. Unit price is an amount proposed by bidders stated on the Bid Form or proposed by the 
Contractor, who is awarded the contract, upon request by the Owner during construction, 
as a price per unit of measurement for materials or services added to or deducted from the 
Contract Sum by appropriate modification, if estimated quantities of Work required by the 
Contract Documents are increased or decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
bonds, applicable taxes, overhead, and profit. 

B. Measurement and Payment:  Refer to individual Specification Sections for work that 
requires establishment of unit prices.  Methods of measurement and payment for unit 
prices are specified in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves 
use of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used)  

END OF SECTION 01270 
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SECTION 01290 – PAYMENT PROCEDURES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to prepare 
and process Applications for Payment. 

B. Related Sections include the following: 

1. Division 1 Section "Unit Prices" for administrative requirements governing use of 
unit prices. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 

2. Submit the Schedule of Values to Engineer at earliest possible date but no later than 
seven days after the pre-construction meeting. 

B. Format and Content:  Use the Project Manual table of contents as a guide to establish line 
items for the Schedule of Values.  Provide at least one line item for each Specification 
Section. 
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1. Identification:  Include the following Project identification on the Schedule of 
Values: 

a. Project name and location. 
b. Name of Engineer. 
c. Engineer's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange the Schedule of Values in tabular form with separate columns to indicate 
the following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Unit price.  
d. Dollar value of completed work for both the pay request month and for the 

total duration for each line item.   
e. Percent of completed work for the total duration for each line item.  
f. Dollar value of work to remain for each line item.  
g. Total dollar value of work completed. 

1) Percentage of the Contract Sum to nearest one-hundredth percent, 
adjusted to total 100 percent. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the 
Project Manual table of contents.  Provide several line items for principal 
subcontract amounts, where appropriate. 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
5. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment purchased or 
fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  Include 
evidence of insurance or bonded warehousing if required. 

6. Provide separate line items in the Schedule of Values for initial cost of materials, for 
each subsequent stage of completion, and for total installed value of that part of the 
Work. 

7. Allowances:  Provide a separate line item in the Schedule of Values for each 
allowance.  Show line-item value of unit-cost allowances, as a product of the unit 
cost, multiplied by measured quantity.  Use information indicated in the Contract 
Documents to determine quantities. 

8. Change Orders:  Provide separate line items for each Change Order.  Each Change 
Order shall be listed separately.     
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9. Each item in the Schedule of Values and Applications for Payment shall be 
complete.  Include total cost and proportionate share of general overhead and profit 
for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
Schedule of Values or distributed as general overhead expense, at 
Contractor's option. 

10. Schedule Updating:  Update and resubmit the Schedule of Values before the next 
Applications for Payment when Change Orders or Construction Change Directives 
result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments 
as certified by Engineer and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is the 25th day of each 
month.  The period covered by each Application for Payment starts on the day following 
the end of the preceding period and ends five days before the date for each progress 
payment. 

C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 
Continuation Sheets as form for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor.  Engineer will return 
incomplete applications without action. 

1. Entries shall match data on the Schedule of Values and Contractor's Construction 
Schedule.  Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 
before last day of construction period covered by application. 

E. Construction Schedule:  With each application for payment, the Contractor shall submit a 
Revised Construction Schedule.  If the construction is behind schedule, the Contractor 
shall also submit a letter documenting the methods that will be used to get the 
construction back on schedule.  Application for payment will be automatically rejected if 
the Construction Schedule, and if necessary, the letter explaining the method to get the 
project back on schedule, is not included.   

F. Transmittal:  Submit 3 signed and notarized original copies of each Application for 
Payment to Engineer by a method ensuring receipt within 24 hours.   
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1. Transmit each copy with a transmittal form listing attachments and recording 
appropriate information about application. 

G. Waivers of Mechanic's Lien:  With the last Application for Payment, submit waivers of 
mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien arising 
out of the Contract and related to the Work covered by the payment. 

H. Initial Application for Payment:  Administrative actions and submittals that must precede 
or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Products list. 
5. Schedule of unit prices. 
6. Submittals Schedule (preliminary if not final). 
7. List of Contractor's principal consultants. 
8. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
9. Certificates of insurance and insurance policies. 
10. Performance and payment bonds. 
11. Data needed to acquire Owner's insurance. 

I. Application for Payment at Substantial Completion:  After issuing the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete 
and a statement showing an accounting of changes to the Contract Sum. 

J. Final Payment Application:  The final application for payment cannot be executed until all 
Change Orders have been executed.  Submit final Application for Payment with releases 
and supporting documentation not previously submitted and accepted, including, but not 
limited, to the following: 

1. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01290 

 



James River High School – Tennis Court Renovation  R3979.17 
  
 
 

 
 
PROJECT MANAGEMENT AND COORDINATION 01310 - 1 
 

SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Project meetings. 

B. Related Sections:  The following Sections contain requirements that relate to this Section: 

1. Division 1 Section "Closeout Procedures" for coordinating Contract closeout. 

1.3 PROJECT MEETINGS 

A. General:  The Engineer will conduct meetings and conferences at Project site. 

1. Attendees:  The General Contractor and any Sub-Contractor, whose presence is 
required, shall attend.   

2. Minutes:  A Site Visit Report and Meeting Minutes shall be prepared by the Engineer 
and distributed to the General Contractor within five days of the meeting.   

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Engineer, but no later than five days after 
execution of the Agreement.  Hold the conference at Project site or another convenient 
location.  Conduct the meeting to review responsibilities and personnel assignments. 

1. Attendees:  Authorized representatives of Owner, Engineer, and Contractor shall 
attend the conference.  All participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 
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a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing. 
d. Designation of responsible personnel. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for processing Applications for Payment. 
g. Distribution of the Contract Documents. 
h. Submittal procedures. 
i. Preparation of Record Documents. 
j. Use of the premises. 
k. Responsibility for temporary facilities and controls. 
l. Parking availability. 
m. Office, work, and storage areas. 
n. Equipment deliveries and priorities. 
o. Progress cleaning. 
p. Working hours. 

C. Progress Meetings:  Progress meetings will be conduct at bi-weekly intervals.  Coordinate 
dates of meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner and Engineer, the General 
Contractor, each Sub-Contractor, shall be present at these meetings.  All participants 
at the conference shall be familiar with Project and authorized to conclude matters 
relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's Construction Schedule.  Determine how 
construction behind schedule will be expedited; secure commitments from 
parties involved to do so.  Discuss whether schedule revisions are required to 
ensure that current and subsequent activities will be completed within the 
Contract Time. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01310 
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SECTION 01700 – EXECUTION REQUIREMENTS  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. General installation of products. 
4. Coordination of Owner-installed products. 
5. Progress cleaning. 
6. Starting and adjusting. 
7. Protection of installed construction. 
8. Correction of the Work. 

B. Related Sections include the following: 

1. Division 1 Section "Project Management and Coordination" for procedures for 
coordinating field engineering with other construction activities. 

2. Division 1 Section "Submittal Procedures" for submitting surveys. 
3. Division 1 Section "Closeout Procedures" for submitting final property survey with 

Project Record Documents, recording of Owner-accepted deviations from indicated 
lines and levels, and final cleaning. 

1.3 SUBMITTALS 

A. Qualification Data:  For land surveyor to demonstrate their capabilities and experience.  
Include lists of completed projects with project names and addresses, names and 
addresses of Engineers and owners, and other information specified. 

B. Certificates:  Submit certificate signed by land surveyor certifying that location and 
elevation of improvements comply with requirements. 
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1.4 QUALITY ASSURANCE 

A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to 
practice in the Commonwealth of Virginia and who is experienced in providing land-
surveying services of the kind indicated. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and other 
construction indicated as existing are not guaranteed.  Before beginning work, investigate 
and verify the existence and location of mechanical and electrical systems and other 
construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection 
of sanitary sewer, storm sewer, and water-service piping; and underground electrical 
services. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation 
tolerances and other conditions affecting performance.  Record observations. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to local utility that is necessary to adjust, 
move, or relocate existing utility structures, utility poles, lines, services, or other utility 
appurtenances located in or affected by construction.  Coordinate with authorities having 
jurisdiction. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 

1. Notify Owner not less than five days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

C. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work are 
indicated to fit to other construction, verify dimensions of other construction by field 
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measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents, submit a request for information to 
Engineer.  Include a detailed description of problem encountered, together with 
recommendations for changing the Contract Documents.   

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 
discovered, notify Engineer promptly. 

B. General:  Engage a land surveyor to lay out the Work using accepted surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 
required dimensions. 

3. Inform installers of lines and levels to which they must comply. 
4. Check the location, level and plumb, of every major element as the Work 

progresses. 
5. Notify Engineer when deviations from required lines and levels exceed allowable 

tolerances. 
6. Close site surveys with an error of closure equal to or less than the standard 

established by authorities having jurisdiction. 

C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, 
fill and topsoil placement, utility slopes, and invert elevations. 

3.4 FIELD ENGINEERING 

A. Identification:  Contract Documents will identify existing benchmarks, control points, and 
property corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar 
reference points before beginning the Work.  Preserve and protect permanent benchmarks 
and control points during construction operations. 

1. Replace lost or destroyed permanent benchmarks and control points promptly.  
Base replacements on the original survey control points. 

C. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on 
Project site, referenced to data established by survey control points.  Comply with 
authorities having jurisdiction for type and size of benchmark. 
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1. Record benchmark locations, with horizontal and vertical data, on Project Record 
Documents. 

2. Where the actual location or elevation of layout points cannot be marked, provide 
temporary reference points sufficient to locate the Work. 

3. Remove temporary reference points when no longer needed.  Restore marked 
construction to its original condition. 

3.5 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment 
and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of occupancy. 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.   

END OF SECTION 01700 
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SECTION 01770 – CLOSEOUT PROCEDURES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Project Record Documents. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for requirements for Applications for 
Payment for Substantial and Final Completion. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items 
on the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On 
receipt of request, Engineer will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Engineer will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional 
items identified by Engineer, that must be completed or corrected before certificate will be 
issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 
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1.4 FINAL COMPLETION 

A. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 
request, Engineer will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Engineer will prepare a final Certificate for Payment after inspection or will 
notify Contractor of construction that must be completed or corrected before certificate 
will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

1.5 PROJECT RECORD DOCUMENTS 

A. General:  Do not use Project Record Documents for construction purposes.  Protect 
Project Record Documents from deterioration and loss.  Provide access to Project Record 
Documents for Engineer's reference during normal working hours. 

B. Record Drawings:  Maintain and submit one set of blue- or black-line white prints of 
Contract Drawings and Shop Drawings. 

1. Mark Record Prints to show the actual installation where installation varies from that 
shown originally.  Require individual or entity who obtained record data, whether 
individual or entity is Installer, subcontractor, or similar entity, to prepare the 
marked-up Record Prints. 

a. Give particular attention to information on concealed elements that cannot be 
readily identified and recorded later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the 

markup before enclosing concealed installations. 
d. Mark Contract Drawings or Shop Drawings, whichever is most capable of 

showing actual physical conditions, completely and accurately.  Where Shop 
Drawings are marked, show cross-reference on Contract Drawings. 

2. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at the same location. 

3. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

4. Note Construction Change Directive numbers, Change Order numbers, alternate 
numbers, and similar identification where applicable. 

5. Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location.  Organize into manageable sets; 
bind each set with durable paper cover sheets.  Include identification on cover 
sheets. 
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PART 2 - PRODUCTS (Not Used)  

PART 3 - EXECUTION (Not Used)  

END OF SECTION 01770 
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SECTION 02221 - DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of site improvements. 

B. Related Sections include the following: 

1. Division 1 Section "Construction Activities in a Public Park/School" for restrictions 
due to Owner’s use of the premises. 

2. Division 2 Section "Site Clearing" for site clearing and removal of above- and 
below-grade improvements not part of building demolition. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site 
unless indicated to be removed and salvaged or recycled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to 
Owner ready for reuse. 

C. Existing to Remain:  Existing items of construction that are not to be removed and that are 
not otherwise indicated to be removed, removed and salvaged, or recycled. 

1.4 PROJECT CONDITIONS 

A. Owner assumes no responsibility structures to be demolished. 

1. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

B. Hazardous Materials:  It is not expected that hazardous materials will be encountered in 
the Work. 

C. Storage or sale of removed items or materials on-site is not permitted. 
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1.5 COORDINATION 

A. Arrange demolition schedule so as not to interfere with Owner's on-site operations. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Visually verify existing conditions and correlate with requirements indicated to determine 
extent of demolition required. 

3.2 PREPARATION 

A. Removed and Salvaged Items:  Comply with the following: 

1. Clean salvaged items of dirt and demolition debris. 
2. Store items in a secure area until delivery to Owner. 
3. Transport items to Owner's storage area on-site designated by Owner. 
4. Protect items from damage during transport and storage. 

3.3 PROTECTION 

A. Existing Facilities:  Protect adjacent walkways, loading docks, building entries, and other 
building facilities during demolition operations. 

B. Existing Items to Remain:  Protect construction indicated to remain against damage and 
soiling during demolition.  When permitted by Engineer, items may be removed to a 
suitable, protected storage location during demolition and cleaned and reinstalled in their 
original locations after demolition operations are complete. 

C. Existing Utilities:  Maintain utility services indicated to remain and protect them against 
damage during demolition operations. 

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities 
unless authorized in writing by Owner and authorities having jurisdiction. 

2. Provide temporary services during interruptions to existing utilities, as acceptable to 
Owner and to authorities having jurisdiction. 

a. Provide at least 72 hours' notice to Owner if shutdown of service is required 
during changeover. 
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3.4 DEMOLITION, GENERAL 

A. General:  Demolish indicated existing site improvements completely.  Use methods 
required to complete the Work within limitations of governing regulations and as follows: 

1. Do not use cutting torches until work area is cleared of flammable materials.   

B. Site Access and Temporary Controls:  Conduct building demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 
used facilities without permission from Owner and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt.  Comply 
with governing environmental-protection regulations.  Do not use water when it 
may damage adjacent construction or create hazardous or objectionable conditions, 
such as ice, flooding, and pollution. 

3.5 SITE RESTORATION 

A. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from 
demolition operations with satisfactory soil materials according to backfill requirements in 
Division 2 Section "Earthwork." 

B. Site Grading:  Uniformly rough grade area of demolished construction to a smooth 
surface, free from irregular surface changes.  Provide a smooth transition between adjacent 
existing grades and new grades. 

3.6 REPAIRS 

A. General:  Promptly repair damage to adjacent construction caused by demolition 
operations. 

B. Where repairs to existing surfaces are required, patch to produce surfaces suitable for new 
materials. 

C. Restore exposed finishes of patched areas and extend restoration into adjoining 
construction in a manner that eliminates evidence of patching and refinishing. 
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3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from 
Project site and legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of 
them. 

3.8 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 
demolition operations.  Return adjacent areas to condition existing before building 
demolition operations began. 

END OF SECTION 02221 
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SECTION 02230 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Protecting existing trees, shrubs, groundcovers, plants and grass to remain. 
2. Removing existing trees, shrubs, groundcovers, plants and grass. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Temporary erosion and sedimentation control measures. 

B. Related Sections include the following: 

1. Division 2 Section "Earthwork" for soil materials, excavating, backfilling, and site 
grading. 

2. Division 2 Section "Lawns and Grasses" for finish grading including preparing and 
placing planting soil mixes and testing of topsoil material. 

1.3 DEFINITIONS 

A. Topsoil:  Natural or cultivated surface-soil layer containing organic matter and sand, silt, 
and clay particles; friable, pervious, and black or a darker shade of brown, gray, or red 
than underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects 
more than 2 inches in diameter; and free of subsoil and weeds, roots, toxic materials, or 
other nonsoil materials. 

B. Tree Protection Zone:  Area surrounding individual trees or groups of trees to be protected 
during construction, and defined by the drip line of individual trees or the perimeter drip 
line of groups of trees, unless otherwise indicated. 



James River High School – Tennis Court Renovation  R3979.17 
  
 
 

 
 
SITE CLEARING 02230 - 2 

1.4 MATERIAL OWNERSHIP 

A. Except for stripped topsoil or other materials indicated to remain Owner's property, 
cleared materials shall become Contractor's property and shall be removed from Project 
site. 

1.5 SUBMITTALS 

A. Record drawings, according to Division 1 Section "Project Record Documents," 
identifying and accurately locating capped utilities and other subsurface structural, 
electrical, and mechanical conditions. 

1.6 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

B. Utility Locator Service:  Notify utility locator service for area where Project is located 
before site clearing. 

C. Do not commence site clearing operations until temporary erosion and sedimentation 
control measures are in place. 

PART 2 - PRODUCTS  

2.1 SOIL MATERIALS 

A. Satisfactory Soil Materials:  Requirements for satisfactory soil materials are specified in 
Division 2 Section "Earthwork." 

1. Obtain approved borrow soil materials off-site when satisfactory soil materials are 
not available on-site. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate and clearly flag trees and vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion and sedimentation control measures to prevent soil erosion 
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, according to a sediment and erosion control plan, specific to the site, that 
complies with requirements of authorities having jurisdiction. 

B. Inspect, repair, and maintain erosion and sedimentation control measures during 
construction until permanent vegetation has been established. 

C. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

3.3 TREE PROTECTION 

A. Erect and maintain temporary fencing around tree protection zones before starting site 
clearing.  Remove fence when construction is complete. 

1. Do not store construction materials, debris, or excavated material within fenced 
area. 

2. Do not permit vehicles, equipment, or foot traffic within fenced area. 
3. Maintain fenced area free of weeds and trash. 

3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of 
new construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be 
relocated. 
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2. Cut minor roots and branches of trees indicated to remain in a clean and careful 
manner where such roots and branches obstruct installation of new construction. 

3. Grind stumps and remove roots, obstructions, and debris extending to a depth of 18 
inches below exposed subgrade. 

4. Use only hand methods for grubbing within tree protection zone. 
5. Chip removed tree branches and dispose of off-site. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 
compact each layer to a density equal to adjacent original ground. 

3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling 
with underlying subsoil or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including trash, debris, weeds, 
roots, and other waste materials. 

C. Stockpile topsoil materials away from edge of excavations without intermixing with 
subsoil.  Grade and shape stockpiles to drain surface water.  Cover to prevent windblown 
dust. 

1. Limit height of topsoil stockpiles to 72 inches. 
2. Do not stockpile topsoil within tree protection zones. 
3. Dispose of excess topsoil as specified for waste material disposal. 
4. Stockpile surplus topsoil to allow for respreading deeper topsoil. 

3.6 DISPOSAL 

A. Disposal:  Remove surplus soil material, unsuitable topsoil, obstructions, demolished 
materials, and waste materials including trash and debris, and legally dispose of them off 
Owner's property. 

END OF SECTION 02230 
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SECTION 02300 – EARTHWORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for slabs-on-grade, pavements, and lawns and grasses. 
2. Excavating and backfilling for buildings and structures. 
3. Drainage course for slabs-on-grade. 
4. Subbase course for asphalt paving. 
5. Excavating and backfilling for utility trenches. 

B. Related Sections include the following: 

1. Division 1 Section "Unit Prices" for unit-price rock excavation and authorized 
additional excavation provisions. 

2. Division 2 Section "Site Clearing" for temporary erosion and sedimentation control 
measures, site stripping, grubbing, stripping and stockpiling topsoil, and removal of 
above- and below-grade improvements and utilities. 

3. Division 2 Section "Lawns and Grasses" for finish grading, including preparing and 
placing topsoil and planting soil for lawns. 

4. Division 3 Section "Cast-in-Place Concrete" for granular course if placed over vapor 
retarder and beneath the slab-on-grade. 

1.3 UNIT PRICES 

A. Unit prices for earthwork are included in Division 1 Section "Unit Prices." 

1.4 DEFINITIONS 

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches 
to support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 



James River High School – Tennis Court Renovation  R3979.17 
  
 
 

 
 
EARTHWORK 02300 - 2 

B. Base Course:  Course placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course:  Course placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or 
beyond indicated lines and dimensions as directed by Engineer.  Authorized 
additional excavation and replacement material will be paid for according to 
Contract provisions for unit prices. 

2. Bulk Excavation:  Excavation more than 10 feet in width and more than 30 feet in 
length. 

3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions without direction by Engineer.  Unauthorized 
excavation, as well as remedial work directed by Engineer, shall be without 
additional compensation. 

F. Fill:  Soil materials used to raise existing grades. 

G. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and 
boulders of rock material 3/4 cu. yd. or more in volume that exceed a standard 
penetration resistance of 100 blows/2 inches when tested by an independent geotechnical 
testing agency, according to ASTM D 1586. 

H. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a 
fill or backfill immediately below subbase, drainage fill, or topsoil materials. 

I. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Each type of plastic warning tape. 

B. Material Test Reports:  From a qualified testing agency indicating and interpreting test 
results for compliance of the following with requirements indicated: 

1. Classification according to ASTM D 2487 of each on-site and borrow soil material 
proposed for fill and backfill. 

2. Laboratory compaction curve according to ASTM D 1557 for each on-site and 
borrow soil material proposed for fill and backfill. 
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1.6 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted in writing by Engineer and then only after arranging to provide temporary 
utility services according to requirements indicated. 

1. Notify Engineer not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Engineer's written permission. 
3. Contact utility-locator service for area where Project is located before excavating. 

B. Demolish and completely remove from site existing underground utilities indicated to be 
removed.  Coordinate with utility companies to shut off services if lines are active. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, CH, 
CL, SC and SM or a combination of these groups; free of rock or gravel larger than 3 
inches in any dimension, debris, waste, frozen materials, vegetation, and other deleterious 
matter. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, ML, OL, MH, OH, and PT according 
to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-
1/2-inch sieve and not more than 8 percent passing a No. 200 sieve. 

E. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

F. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 
passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve. 
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2.2 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches 
wide and 4 mils thick, continuously inscribed with a description of the utility, with 
metallic core encased in a protective jacket for corrosion protection, detectable by metal 
detector when tape is buried up to 30 inches deep; colored as follows: 

1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused 
by settlement, lateral movement, undermining, washout, and other hazards created by 
earthwork operations. 

B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil, 
debris, obstructions, and deleterious materials from ground surface is specified in 
Division 2 Section "Site Clearing." 

C. Protect and maintain erosion and sedimentation controls, which are specified in 
Division 2 Section "Site Clearing," during earthwork operations. 

D. Provide protective insulating materials to protect subgrades and foundation soils against 
freezing temperatures or frost. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary drainage 
ditches. 
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3.3 EXPLOSIVES 

A. Explosives:  Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered.  Unclassified excavated materials may 
include rock, soil materials, and obstructions.  No changes in the Contract Sum or the 
Contract Time will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil 
materials and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 
construction without exceeding the following dimensions: 

a. 24 inches outside of concrete forms other than at footings. 
b. 12 inches outside of concrete forms at footings. 
c. 6 inches outside of minimum required dimensions of concrete cast against 

grade. 
d. Outside dimensions of concrete walls indicated to be cast against rock 

without forms or exterior waterproofing treatments. 
e. 6 inches beneath bottom of concrete slabs on grade. 
f. 6 inches beneath pipe in trenches, and the greater of 24 inches wider than 

pipe or 42 inches wide. 

3.5 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

3.6 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Beyond building perimeter, excavate trenches to allow installation of top of pipe 
below frost line. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of 
pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher 
than top of pipe or conduit, unless otherwise indicated. 

1. Clearance:  12 inches each side of pipe or conduit. 
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C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and 
support of pipes and conduit.  Shape subgrade to provide continuous support for bells, 
joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove 
projecting stones and sharp objects along trench subgrade. 

1. For pipes and conduit less than 6 inches in nominal diameter and flat-bottomed, 
multiple-duct conduit units, hand-excavate trench bottoms and support pipe and 
conduit on an undisturbed subgrade. 

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of 
trench to support bottom 90 degrees of pipe circumference.  Fill depressions with 
tamped sand backfill. 

3. Excavate trenches 6 inches deeper than elevation required in rock or other 
unyielding bearing material to allow for bedding course. 

3.7 SUBGRADE INSPECTION 

A. Notify Engineer when excavations have reached required subgrade. 

B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace 
with compacted backfill or fill material as directed. 

C. Proof-roll subgrade below pavement and concrete slabs with heavy pneumatic-tired 
equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or 
saturated subgrades. 

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction 
perpendicular to first direction.  Limit vehicle speed to 3 mph. 

2. Proof-roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 
15 tons. 

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, 
as determined by Engineer, and replace with compacted backfill or fill as directed. 

D. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for unit prices. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, 
or construction activities, as directed by Engineer, without additional compensation. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent 
windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip 
line of remaining trees. 
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3.9 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 

1. Construction below finish grade including, where applicable, subdrainage, 
dampproofing, waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported 

walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.10 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and for 
joints, fittings, and bodies of conduits. 

C. Place and compact initial backfill of subbase material, free of particles larger than 1 inch 
in any dimension, to a height of 12 inches over the utility pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on 
both sides and along the full length of utility piping or conduit to avoid damage or 
displacement of piping or conduit.  Coordinate backfilling with utilities testing. 

D. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

E. Install warning tape directly above utilities, 12 inches below finished grade, except 6 
inches below subgrade under pavements and slabs. 

3.11 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so 
fill material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under concrete slabs, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 
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3.12 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or 
contain frost or ice. 

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.13 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for 
material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, 
and uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit 
weight according to ASTM D 1557: 

1. Under slabs and pavements, scarify and recompact top 12 inches of existing 
subgrade and each layer of backfill or fill soil material at 95 percent. 

2. Under lawn or unpaved areas, scarify and recompact top 6 inches below subgrade 
and compact each layer of backfill or fill soil material at 85 percent. 

3. For utility trenches, compact each layer of initial and final backfill soil material at 95 
percent. 

3.14 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas:  Plus or minus 1 inch. 
2. Slabs and Pavements:  Plus or minus 1/2 inch. 
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3.15 SUBBASE AND BASE COURSES 

A. Place base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place base course under pavements and walks as follows: 

1. Shape base course to required crown elevations and cross-slope grades. 
2. Place base course 6 inches or less in compacted thickness in a single layer. 
3. Place base course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches 
thick. 

4. Compact base course at optimum moisture content to required grades, lines, cross 
sections, and thickness to not less than 95 percent of maximum dry unit weight 
according to ASTM D 1557. 

3.16 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed 
with subsequent earthwork only after test results for previously completed work comply 
with requirements.  Contractor will be responsible for coordinating testing with 
construction activities.   

C. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed 
at the following locations and frequencies: 

1. Paved and Concrete Slab Areas:  At subgrade and at each compacted fill and backfill 
layer, at least 1 test for every 2000 sq. ft. or less of paved area or building slab, but 
in no case fewer than 3 tests. 

2. Trench Backfill:  At each compacted initial and final backfill layer, at least 1 test for 
each 150 feet or less of trench length, but no fewer than 2 tests. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth 
required; recompact and retest until specified compaction is obtained. 

3.17 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  
Keep free of trash and debris. 
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B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due to 
subsequent construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Engineer; 
reshape and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent 
work, and eliminate evidence of restoration to greatest extent possible. 

3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory 
soil, trash, and debris, and legally dispose of it off Owner's property. 

END OF SECTION 02300 
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SECTION 02630 - STORM DRAINAGE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes gravity-flow, nonpressure storm drainage outside the building, with 
the following components: 

1. High density polyethylene pipe.  

1.3 SUBMITTALS 

A. Field quality-control test reports.   

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Protect pipe, pipe fittings, and seals from dirt and damage. 

 
PART 2 - PRODUCTS 

2.1 PIPING MATERIALS 

A. Refer to Part 3 "Piping Applications" Article for applications of pipe, fitting, and joining 
materials. 

2.2 HIGH DENSITY POLYETHYLENE PIPE AND FITTINGS 

A. High Density Polyethylene Sewer Pipe and Fittings:  ASTM F810 with tongue and groove 
coupling.   
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PART 3 - EXECUTION 

3.1 EARTHWORK 

A. Excavation, trenching, and backfilling are specified in Division 2 Section "Earthwork." 

3.2 PIPING APPLICATIONS 

A. Gravity-Flow, Nonpressure Sewer Piping:  Use the following pipe materials for each size 
range: 

1. NPS 4 to NPS 6:  High density polyethylene.  ASTM F810 sewer pipe and fittings.   

3.3 PIPING INSTALLATION 

A. General Locations and Arrangements:  Drawing plans and details indicate general location 
and arrangement of underground storm drainage piping.  Location and arrangement of 
piping layout take design considerations into account.  Install piping as indicated, to 
extent practical.  Where specific installation is not indicated, follow piping manufacturer's 
written instructions. 

B. Install piping beginning at low point, true to grades and alignment indicated with 
unbroken continuity of invert.  Place bell ends of piping facing upstream.  Install gaskets, 
seals, sleeves and couplings according to manufacturer’s written instructions for use of 
lubricants, cements and other installation requirements.   

C. Install gravity-flow, nonpressure drainage piping according to the following: 

1. Install piping pitched down in direction of flow, as on the drawings.   

3.4 FIELD QUALITY CONTROL 

A. Inspect interior of piping to determine whether line displacement or other damage has 
occurred.  Inspect after approximately 24 inches of backfill is in place, and again at 
completion of Project. 

1. Defects requiring correction include the following: 

a. Alignment:  Less than full diameter of inside of pipe is visible between 
structures. 

b. Deflection:  Flexible piping with deflection that prevents passage of ball or 
cylinder of size not less than 92.5 percent of piping diameter. 

c. Crushed, broken, cracked, or otherwise damaged piping. 
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2. Replace defective piping using new materials, and repeat inspections until defects 
are within allowances specified. 

3. Reinspect and repeat procedure until results are satisfactory. 

3.5 CLEANING 

A. Clean interior of piping of dirt and superfluous materials.  

END OF SECTION 02630 
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SECTION 02744 – TENNIS COURT ASPHALT PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes hot-mix asphalt paving, patching and paving overlay. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include technical data and tested 
physical and performance properties. 

B. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of each job 
mix proposed for the Work. 

C. Material certificates. 

1.3 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Manufacturer shall be registered with and approved by 
authorities having jurisdiction or VDOT. 

B. Regulatory Requirements:  Comply with Virginia Department of Transportation “Road and 
Bridge Specifications,” latest edition. for asphalt paving work. 

C. Asphalt-Paving Publication:  Comply with AI MS-22, "Construction of Hot Mix Asphalt 
Pavements," unless more stringent requirements are indicated. 

D. Tennis Court Construction Publication:  Comply with the National Federation of State 
High School Association (NFSHSA) and the United States Tennis Court & Track Builders 
Association.  The National Federation of State High School Association can be contacted 
at 816-464-5400.   The United States Tennis Court & Track Builders Association can be 
contacted at 410-418-4875.   

1.4 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or 
excessively damp or if the following conditions are not met: 

1. Asphalt Surface Course:  Minimum surface temperature of 60 deg F at time of 
placement. 
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1.5 CERTIFICATIONS  

A. Upon completion of the construction of the stone and asphalt base, the construction shall 
be checked by the track surface installation contractor who shall certify in writing that the 
asphalt platform was constructed in accordance with the Plans and Specifications.  

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. Coarse Aggregate:  ASTM D 692, sound; angular crushed stone, crushed gravel, or 
properly cured, crushed blast-furnace slag.  Maximum size 1/2 inch.  

B. Fine Aggregate:  AASHTO M 29, sharp-edged natural sand or sand prepared from stone, 
gravel, properly cured blast-furnace slag, or combinations thereof. 

C. Mineral Filler:  AASHTO M 17, rock or slag dust, hydraulic cement, or other inert 
material. 

2.2 ASPHALT MATERIALS 

A. Asphalt Binder:  AASHTO MP 1, PG 64-22.  

B. Tack Coat:  CRS-2.  

2.3 AUXILIARY MATERIALS 

A. Herbicide:  Commercial chemical for weed control, registered by the EPA.  Provide in 
granular, liquid, or wettable powder form. 

2.4 MIXES 

A. Hot-Mix Asphalt:  Dense, hot-laid, hot-mix asphalt plant mixes approved by VDOT; 
designed according to procedures in AI MS-2, "Mix Design Methods for Asphalt Concrete 
and Other Hot-Mix Types"; and complying with the following requirements: 

1. Provide mixes with a history of satisfactory performance in geographical area where 
Project is located. 

2. Surface Course:  SM-9.0A.  
3. Leveling Course:  1M-19.0A.   
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PART 3 - EXECUTION 

3.1 PATCHING 

A. Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing pavement 
section to sound base.  Excavate rectangular or trapezoidal patches, extending 12 inches 
into adjacent sound pavement, unless otherwise indicated.  Cut excavation faces 
vertically.  Remove excavated material.  Recompact existing unbound-aggregate base 
course to form new subgrade. 

B. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix 
asphalt paving at a rate of 0.1 gal./sq. yd.. 

C. Patching:  Fill excavated pavements with hot-mix asphalt base mix and, while still hot, 
compact flush with adjacent surface. 

3.2 SURFACE PREPARATION 

A. Proof-roll entire track using heavy, pneumatic-tired rollers to locate areas that are unstable 
or that require further compaction. 

B. Immediately before placing asphalt materials, remove loose and deleterious material from 
substrate surfaces.  Ensure that prepared subgrade is ready to receive paving. 

1. Sweep loose granular particles from surface of unbound-aggregate base course.  Do 
not dislodge or disturb aggregate embedded in compacted surface of base course. 

C. Herbicide Treatment:  Apply herbicide according to manufacturer's recommended rates 
and written application instructions.  Apply to dry, prepared subgrade or surface of 
compacted-aggregate base before applying paving materials. 

D. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.1 gal./sq. yd.. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 

3.3 HOT-MIX ASPHALT PLACING 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  
Place asphalt mix by hand to areas inaccessible to equipment in a manner that prevents 
segregation of mix.  Place each course to required grade, cross section, and thickness 
when compacted. 
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1. Spread mix at minimum temperature of 250 deg F. 
2. Regulate paver machine speed to obtain smooth, continuous surface free of pulls 

and tears in asphalt-paving mat. 

B. Place paving in consecutive strips corresponding to the lane widths so the pavement joint 
will align with the striping, but no less than 2 lanes at a time.    

C. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand 
tools to remove excess material forming high spots.  Fill depressions with hot-mix asphalt 
to prevent segregation of mix; use suitable hand tools to smooth surface. 

3.4 COMPACTION 

A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight 
without excessive displacement.  Compact hot-mix paving with hot, hand tampers or 
vibratory-plate compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F. 

B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints 
and outside edge.  Examine surface immediately after breakdown rolling for indicated 
crown, grade, and smoothness.  Correct laydown and rolling operations to comply with 
requirements. 

C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling 
while hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling 
until hot-mix asphalt course has been uniformly compacted to the following density: 

1. Average Density:  92 percent of reference maximum theoretical density according 
to ASTM D 2041, but not less than 90 percent nor greater than 96 percent. 

D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt is 
still warm. 

E. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has 
cooled and hardened. 

3.5 INSTALLATION TOLERANCES 

A. Thickness:  Compact each course to produce the thickness indicated within the following 
tolerances: 

1. Surface Course:  Plus 1/8 inch, no minus. 
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B. Surface Smoothness:  Compact each course to produce a surface smoothness within the 
following tolerances as determined by using a 10-foot straightedge applied transversely or 
longitudinally to paved areas: 

1. Surface Course:  3/16 inch. 

3.6 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to perform field tests and inspections and to prepare test reports. 

B. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

C. Remove and replace or install additional hot-mix asphalt where test results or 
measurements indicate that it does not comply with specified requirements. 

3.7 DISPOSAL 

A. Except for material indicated to be recycled, remove excavated materials from Project site 
and legally dispose of them in an EPA-approved landfill. 

END OF SECTION 02744 
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SECTION 02751 - CEMENT CONCRETE SIDEWALK  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes exterior cement concrete pavement for the following: 

1. Concrete sidewalk.   

B. Related Sections include the following: 

1. Division 2 Section "Earthwork" for subgrade preparation, grading, and subbase 
course. 

2. Division 2 Section "Pavement Joint Sealants" for joint sealants of joints in concrete 
pavement and at isolation joints of concrete pavement with adjacent construction. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of 
blended hydraulic cement, fly ash and other pozzolans, and ground granulated blast-
furnace slag. 

1.4 SUBMITTALS 

A. Product Data:  For each type of manufactured material and product indicated. 

B. Design Mixtures:  For each concrete pavement mixture.  Include alternate mixture designs 
when characteristics of materials, Project conditions, weather, test results, or other 
circumstances warrant adjustments. 

C. Qualification Data:  For manufacturer. 

D. Material Test Reports:  From a qualified testing agency indicating and interpreting test 
results for compliance of the following with requirements indicated, based on 
comprehensive testing of current materials: 

1. Aggregates. 
 
E. Material Certificates:  Signed by manufacturers certifying that each of the following 

materials complies with requirements: 
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1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Admixtures. 
4. Curing compounds. 
5. Applied finish materials. 
6. Bonding agent or epoxy adhesive. 
7. Joint fillers. 

F. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products who 
complies with ASTM C 94/C 94M requirements for production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed 
Concrete Production Facilities." 

B. Testing Agency Qualifications:  An independent agency qualified according to 
ASTM C 1077 and ASTM E 329 for testing indicated, as documented according to 
ASTM E 548. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-01 or an equivalent certification program. 

C. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless 
modified by requirements in the Contract Documents. 

D. Concrete Testing Service:  Engage a qualified independent testing agency to perform 
material evaluation tests and to design concrete mixtures. 

1.6 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements apply 
to product selection: 

1. Available Products:  Subject to compliance with requirements, products that may be 
incorporated into the Work include, but are not limited to, products specified. 
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2. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, manufacturers specified. 

2.2 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, smooth exposed surfaces. 

1. Use flexible or curved forms for curves with a radius 100 feet or less. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond 
with, stain, or adversely affect concrete surfaces and will not impair subsequent treatments 
of concrete surfaces. 

2.3 STEEL REINFORCEMENT 

A. Plain-Steel Welded Wire Reinforcement:  ASTM A 185, fabricated from as-drawn steel 
wire into flat sheets. 

2.4 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, 
and source throughout the Project: 

1. Portland Cement:  ASTM C 150, Type III, white. 

B. Normal-Weight Aggregates:  ASTM C 33, Class 4S coarse aggregate, uniformly graded.  
Provide aggregates from a single source with documented service record data of at least 
10 years' satisfactory service in similar pavement applications and service conditions using 
similar aggregates and cementitious materials. 

1. Maximum Coarse-Aggregate Size:  1-1/2 inches  nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible 
with other admixtures and to contain not more than 0.1 percent water-soluble chloride 
ions by mass of cementitious material. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
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3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.5 CURING MATERIALS 

A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, 
weighing approximately 9 oz./sq. yd. dry. 

B. Water:  Potable. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete determined by either laboratory trial mixes or field experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed 
concrete mixture designs for the trial batch method. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days):  4000 psi. 
2. Maximum Water-Cementitious Materials Ratio at Point of Placement:  0.45. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

1. Air Content:  5-1/2 percent plus or minus 1.5 percent for 1-1/2-inch nominal 
maximum aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight 
of cement. 

E. Chemical Admixtures:  Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing admixture, plasticizing and retarding admixture in concrete, as 
required, for placement and workability. 

2. Use water-reducing and retarding admixture when required by high temperatures, 
low humidity, or other adverse placement conditions. 

F. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than 
portland cement according to ACI 301 requirements: 

1. Fly Ash or Pozzolan:  25 percent. 
2. Ground Granulated Blast-Furnace Slag:  50 percent. 
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3. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag:  50 
percent, with fly ash or pozzolan not exceeding 25 percent. 

2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete 
according to ASTM C 94/C 94M and ASTM C 1116.  Furnish batch certificates for each 
batch discharged and used in the Work. 

1. When air temperature is between 85 deg F and 90 deg F, reduce mixing and 
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 
deg F, reduce mixing and delivery time to 60 minutes. 

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according 
to ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine 
mixer. 

1. For concrete mixes of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, 
but not more than 5 minutes after ingredients are in mixer, before any part of batch 
is released. 

2. For concrete mixes larger than 1 cu. yd., increase mixing time by 15 seconds for 
each additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating 
Project identification name and number, date, mixture type, mixing time, quantity, 
and amount of water added. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proceed with concrete placement operations only after nonconforming conditions have 
been corrected and subgrade is ready to receive pavement. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing 
concrete. 
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3.3 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing 
materials. 

C. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining pieces 
at least one full mesh, and lace splices with wire.  Offset laps of adjoining widths to 
prevent continuous laps in either direction. 

3.4 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edgings true to line 
with faces perpendicular to surface plane of concrete.  Construct transverse joints at right 
angles to centerline, unless otherwise indicated. 

B. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into 
areas as indicated.  Construct contraction joints for a depth equal to at least one-fourth of 
the concrete thickness, as follows to match jointing of existing adjacent concrete 
pavement: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and 
finishing each edge of joint with grooving tool to a 1/4-inch 3/8-inch radius.  Repeat 
grooving of contraction joints after applying surface finishes.  Eliminate groover 
marks on concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades.  Cut 1/8-inch- wide joints into concrete when 
cutting action will not tear, abrade, or otherwise damage surface and before 
developing random contraction cracks. 

C. Edging:  Tool edges of joints in concrete after initial floating with an edging tool to a 1/4-
inch radius.  Repeat tooling of edges after applying surface finishes.  Eliminate tool marks 
on concrete surfaces. 

3.5 CONCRETE PLACEMENT 

A. Inspection:  Before placing concrete, inspect and complete formwork installation, steel 
reinforcement.  Notify other trades to permit installation of their work. 

B. Remove snow, ice, or frost from subbase surface and reinforcement before placing 
concrete.  Do not place concrete on frozen surfaces. 
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C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  
Do not place concrete around manholes or other structures until they are at required finish 
elevation and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing 
concrete. 

E. Do not add water to concrete during delivery or at Project site. 

F. Do not add water to fresh concrete after testing. 

G. Deposit and spread concrete in a continuous operation between transverse joints.  Do not 
push or drag concrete into place or use vibrators to move concrete into place. 

H. Consolidate concrete according to ACI 301 by mechanical vibrating equipment 
supplemented by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side 
forms.  Use only square-faced shovels for hand spreading and consolidation.  
Consolidate with care to prevent dislocating reinforcement, dowels, and joint 
devices. 

I. Commence initial floating using bull floats or darbies to impart an open textured and 
uniform surface plane before excess moisture or bleed water appears on the surface.  Do 
not further disturb concrete surfaces before beginning finishing operations or spreading 
surface treatments. 

J. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work 
from physical damage or reduced strength that could be caused by frost, freezing actions, 
or low temperatures. 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly 
heat water and aggregates before mixing to obtain a concrete mixture temperature 
of not less than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in mix designs. 

K. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at 
time of placement.  Chilled mixing water or chopped ice may be used to control 
temperature, provided water equivalent of ice is calculated to total amount of 
mixing water.  Using liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not 
exceed ambient air temperature immediately before embedding in concrete. 
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3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  
Keep subgrade moisture uniform without standing water, soft spots, or dry areas. 

3.6 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has 
disappeared and concrete surface has stiffened sufficiently to permit operations.  Float 
surface with power-driven floats, or by hand floating if area is small or inaccessible to 
power units.  Finish surfaces to true planes.  Cut down high spots and fill low spots.  
Refloat surface immediately to uniform granular texture. 

1. Burlap Finish:  Drag a seamless strip of damp burlap across float-finished concrete, 
perpendicular to line of traffic, to provide a uniform, gritty texture. 

2. Medium-to-Fine-Textured Broom Finish:  Draw a soft bristle broom across float-
finished concrete surface perpendicular to line of traffic to provide a uniform, fine-
line texture. 

3. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-
finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, 
perpendicular to line of traffic. 

3.7 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during 
finishing operations.  Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete, but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from 
concrete surface. 

E. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, 
curing compound, or a combination of these as follows: 

1. Moist Curing:  Keep surfaces continuously moist for not less than seven days with 
the following materials: 

a. Water. 
b. Continuous water-fog spray. 
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c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete 
surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 
cover for curing concrete, placed in widest practicable width, with sides and ends 
lapped at least 12 inches, and sealed by waterproof tape or adhesive.  Immediately 
repair any holes or tears during curing period using cover material and waterproof 
tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or 
roller according to manufacturer's written instructions.  Recoat areas subjected to 
heavy rainfall within three hours after initial application.  Maintain continuity of 
coating and repair damage during curing period. 

3.8 CONCRETE SIDEWALK TOLERANCES 

A. Comply with tolerances of ACI 117 and as follows: 

1. Elevation:  1/4 inch. 
2. Thickness:  Plus 3/8 inch, minus 1/4 inch. 
3. Joint Spacing:  3 inches. 
4. Contraction Joint Depth:  Plus 1/4 inch, no minus. 
5. Joint Width:  Plus 1/8 inch, no minus. 

3.9 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to perform field tests and inspections and prepare test reports. 

B. Testing Services:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain at least 1 composite sample for each 100 cu. yd. or 
fraction thereof of each concrete mix placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength 
tests for each concrete mixture, testing shall be conducted from at least five 
randomly selected batches or from each batch if fewer than five are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite 
sample, but not less than one test for each day's pour of each concrete mix.  
Perform additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method; one test for each composite sample, 
but not less than one test for each day's pour of each concrete mix. 

4. Concrete Temperature:  ASTM C 1064; one test hourly when air temperature is 40 
deg F and below and when 80 deg F and above, and one test for each composite 
sample. 
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5. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set 
of three standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests:  ASTM C 39/C 39M; test 1 specimen at 7 days and 2 
specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from 2 
specimens obtained from same composite sample and tested at 28 days. 

C. Strength of each concrete mix will be satisfactory if average of any 3 consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 
500 psi. 

D. Test results shall be reported in writing to Engineer, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, design compressive 
strength at 28 days, concrete mixture proportions and materials, compressive breaking 
strength, and type of break for both 7- and 28-day tests. 

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Engineer but will not be used as sole basis for approval or rejection of 
concrete. 

F. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Engineer. 

G. Remove and replace concrete pavement where test results indicate that it does not comply 
with specified requirements. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

3.10 REPAIRS AND PROTECTION 

A. Remove and replace concrete pavement that is broken, damaged, or defective or that does 
not comply with requirements in this Section. 

B. Drill test cores, where directed by Engineer, when necessary to determine magnitude of 
cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with 
portland cement concrete bonded to pavement with epoxy adhesive. 

C. Protect concrete from damage.  Exclude traffic from slabs for at least 14 days after 
placement.  When construction traffic is permitted, maintain pavement as clean as 
possible by removing surface stains and spillage of materials as they occur. 
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D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.  
Sweep concrete pavement not more than two days before date scheduled for Substantial 
Completion inspections. 

END OF SECTION 02751 
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SECTION 02822 – TENNIS COURT CHAIN-LINK FENCES, GATES AND BACKBOARDS  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Chain-Link Fences:  Tennis Court.   
2. Gates:  Swing. 
3. Backboard:  Tennis.   

B. Related Section s include the following: 

1. Division 2 Section "Earthwork" for site excavation, fill, and backfill where chain-link 
fences and gates are located. 

1.3 DEFINITIONS 

A. Exposed Framing:  Framing not concealed by other construction. 

B. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches 
nominal in least dimension. 

C. Lumber grading agencies, and the abbreviations used to reference them, include the 
following: 

1. SPIB:  The Southern Pine Inspection Bureau. 

1.4 PERFORMANCE REQUIREMENTS 

A. Structural Performance:  Provide chain-link fences and gates capable of withstanding the 
effects of gravity loads and the following loads and stresses within limits and under 
conditions indicated: 

1. Minimum Post Size and Maximum Spacing for Wind Velocity Pressure:  Determine 
based on mesh size and pattern specified, and on the following minimum design 
wind pressures and according to CLFMI WLG 2445: 
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a. Wind Speed:  80 mph 
b. Fence Height:  10 feet. 
c. Line Post Group:  A, ASTM F 1083, Schedule 40 steel pipe. 
d. Wind Exposure Category:  B. 

1.5 SUBMITTALS 

A. Fence Product Data:  Include construction details, material descriptions, dimensions of 
individual components and profiles, and finishes for chain-link fences and gates. 

1. Fence and gate posts, rails, and fittings. 
2. Chain-link fabric, reinforcements, and attachments. 
3. Gates and hardware. 

B. Fence Product Certificates:  For each type of chain-link fence and gate, signed by product 
manufacturer. 

1. Strength test results for framing according to ASTM F 1083. 

C. Qualification Data:  For Fence Installer. 

D. Paint Samples for Verification:  For each type of paint system and in each color and gloss 
of topcoat indicated. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  An experienced installer who has completed chain-link fences 
and gates similar in material, design, and extent to those indicated for this Project and 
whose work has resulted in construction with a record of successful in-service 
performance. 

1. Engineering Responsibility:  Preparation of data for chain-link fences and gates, 
including Shop Drawings, based on testing and engineering analysis of 
manufacturer's standard units in assemblies similar to those indicated for this 
Project. 
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1.7 PAINT DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 
ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.8 PROJECT CONDITIONS 

A. Field Measurements:  Verify layout information for chain-link fences and gates shown on 
Drawings in relation to property survey and existing structures.  Verify dimensions by field 
measurements. 

B. Interruption of Existing Utility Service:  Do not interrupt utility services to facilities 
occupied by Owner or others unless permitted under the following conditions and then 
only after arranging to provide temporary utility services according to requirements 
indicated: 

1. Notify Engineer no fewer than two days in advance of proposed interruption of 
utility services. 

2. Do not proceed with interruption of utility services without Engineer's written 
permission. 

C. Apply paints only when temperature of surfaces to be painted and ambient air 
temperatures are between 50 and 95 deg F. 

D. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 
5 deg F above the dew point; or to damp or wet surfaces. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Chain Link Fence Post Manufacturers:  Subject to compliance with requirements, provide 
fence post and framing products by one of the following: 

1. Allied Tube & Conduit. 
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B. Paint Manufacturers:  Subject to compliance with requirements, provide paint products by 
one of the following: 

1. Benjamin Moore & Co. 
2. Duron, Inc. 
3. Sherwin-Williams Company (The). 

2.2 CHAIN-LINK FENCE FABRIC 

A. General Height:  Ten (10) feet.  Provide fabric in one-piece heights measured between top 
and bottom of outer edge of selvage knuckle or twist.  Comply with ASTM A 392, 
CLFMI CLF 2445, and requirements indicated below: 

1. Steel Wire Fabric:  Polymer-coated wire, 11 gauge. 

a. Mesh Size:  1-3/4 inches. 
b. Weight of Metallic (Zinc) Coating:  ASTM A 392, Type II, Class 1, 1.2 oz./sq. 

ft.with zinc coating applied before weaving. 
c. PVC Coating:  ASTM D 668, Class 1A over metallic-coated steel wire. 

1) Color:  Black, complying with ASTM F 934. 

d. Coat selvage ends of fabric that is metallic coated before the weaving process 
with manufacturer's standard clear protective coating. 

2. Selvage: Knuckled at both selvages. 

2.3 FENCE AND GATE FRAMING 

A. Posts and Rails:  Round cold-formed, electric-resistance-welded, steel pipe or tubing, with 
minimum yield strength of 45,000 psi and a minimum tensile strength of 48,000 psi: 

1. Fence Height:  10 feet. 
2. Duty Rating:  Medium. 
3. Tube Size and Thickness:   

a. Top Rail:  1.625 inches. 
b. Line Post:  2.5 inches 
c. Terminal Post:  3.0 inches. 
d. Gate Post:  3.0 inches 
e. Tube or Pipe Thickness:  0.065 inch. 

4. Gate:  Comply with ASTM F 654 and the following: 
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a. Type:  I, single swing and II, double swing frame tubing.  See plan for 
location. 

b. Fabric Height:  2 inches less than adjacent fence height. 
c. Leaf Width:  As indicated. 

5. Hardware:  Transom permitting operation from both sides of gate, hinges, center 
stops.  Fabricate transom with integral eye openings for padlocking; padlock 
accessible from both sides of gate. 

6. Metallic-Coated Steel:  Posts, rails, and frames protected with an external coating of 
not less than 1.0 oz. of zinc/sq. ft., a chromate conversion coating, and a black, PVC 
coat; with an internal protective coating of not less than 1.0 oz. of zinc/sq. ft. or 90 
percent, not less than 0.3-mil-thick, zinc pigmented coating. 

2.4 FITTINGS 

A. General:  Comply with ASTM F 626. 

B. Post and Line Caps:  Provide for each post. 

1. Line post caps with loop to receive tension wire or top rail. 

C. Rail and Brace Ends:  Attach rails securely to each gate, corner, pull, and end post. 

D. Rail Fittings:  Provide the following: 

1. Top Rail Sleeves:  Pressed-steel or round-steel tubing not less than 6 inches long. 
2. Rail Clamps:  Line and corner boulevard clamps for connecting intermediate and 

bottom rails in the fence line-to-line posts. 

E. Truss Rod Assemblies:  Steel, hot-dip galvanized after threading rod and turnbuckle or 
other means of adjustment and PVC coated to match fence fabric. 

F. Tie Wires, Clips, and Fasteners:  According to ASTM F 626. 

1. Standard Round Wire Ties:  For attaching chain-link fabric to posts, rails, and 
frames, complying with the following: 

a. Hot-Dip Galvanized Steel:  0.106-inch-diameter wire; galvanized coating 
thickness matching coating thickness of chain-link fence fabric.  

b. PVC Coating:  Per ASTM D 668, color black.  

G. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron:  Not less than 1.2 oz. /sq. ft. zinc 
with PVC coating per ASTM D 668.   
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2.5 FASTENERS  

A. General:  Unless otherwise indicated, provide Type 304 stainless steel fasteners for 
exterior use.   

B. Stainless Steel Bolts and Nuts:  Regular hexagon-head annealed stainless steel bolts, nuts 
and where indicated, flat washers; ASTM F 593 for bolts and ASTM F 594 for nuts, Alloy 
Group 1(A1).   

C. “U” Bolts:  Galvanized.   

D. Wood Screws:  Phillips galvanized ASME B 18.6.1.   

E. Plain Washers:  Round, galvanized ASME B 18.22.1.   

F. Lock Washers:  Helical, spring type, galvanized ASME B 18.21.1.   

2.6 DIMENSIONAL LUMBER  

A. Exposed Exterior Framing:  Provide material hand-selected for uniformity of appearance 
and freedom from characteristics, on exposed surfaces and edges, that would impair finish 
appearance, including decay, honeycomb, knot-holes, shake, splits, torn grain, and wane. 

1. Species and Grade:  Mixed southern pine, pressure treated, No. 1 grade; SPIB.  

B. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading 
agency is indicated, provide lumber that complies with the applicable rules of any rules-
writing agency certified by the ALSC Board of Review.  Provide lumber graded by an 
agency certified by the ALSC Board of Review to inspect and grade lumber under the rules 
indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum 
dressed sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

2.7 PRESERVATIVE-TREATED PLYWOOD  

A. Preservative Treatment by Pressure Process:  AWPA C9.  

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium. 

B. Mark plywood with appropriate classification marking of an inspection agency acceptable 
to authorities having jurisdiction.   
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C. Application:  Treat all plywood.   

2.8 EXTERIOR WOOD PAINT 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As indicated on the plans and approved by the owner. 

C. Exterior Latex (Gloss):  MPI #119 (Gloss Level 6, except minimum gloss of 65 units at 60 
deg). 

1. VOC Content:  E Range of E1. 

2.9 CAST-IN-PLACE CONCRETE FOOTINGS  

A. Materials:  Portland cement complying with ASTM C 150, Type I aggregates complying 
with ASTM C 33, and potable water for ready-mixed concrete complying with 
ASTM C 94/C 94M.  

1. Concrete Mixes:  Normal-weight concrete air entrained with not less than 3000-psi 
compressive strength (28 days), 3-inch slump, and 1-inch maximum size aggregate. 

B. Materials:  Dry-packaged concrete mix complying with ASTM C 387 for normal-weight 
concrete mixed with potable water according to manufacturer's written instructions. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
site clearing, earthwork, pavement work, and other conditions affecting performance. 

1. Do not begin installation before final grading is completed, unless otherwise 
permitted by Engineer. 

2. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Stake locations of fence lines, gates, and terminal posts.  Do not exceed intervals of 500 
feet or line of sight between stakes.  Indicate locations of utilities, lawn sprinkler system, 
underground structures, benchmarks, and property monuments. 

3.3 CHAIN-LINK FENCE INSTALLATION 

A. Install chain-link fencing to comply with ASTM F 567 and more stringent requirements 
specified. 

1. Install fencing on established boundary lines inside property line. 

B. Post Excavation:  Drill or hand-excavate holes for posts to diameters and spacings 
indicated, in firm, undisturbed soil. 

C. Post Setting:  Set posts in concrete at indicated spacing into firm, undisturbed soil. 

1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold 
in position during setting with concrete or mechanical devices. 

2. Concrete Fill:  Place concrete around posts to dimensions indicated and vibrate or 
tamp for consolidation.  Protect aboveground portion of posts from concrete 
splatter. 

D. Terminal Posts:  Locate terminal end, corner, and gate posts per ASTM F 567 and terminal 
pull posts at changes in horizontal or vertical alignment of 15 degrees or more. 

E. Line Posts:  Space line posts uniformly with a maximum spacing of 10 feet o.c. 

F. Post Bracing and Intermediate Rails:  Install according to ASTM F 567, maintaining plumb 
position and alignment of fencing.  Install braces at end and gate posts and at both sides of 
corner and pull posts. 

1. Locate horizontal braces 4 feet above finished grade.  Install so posts are plumb 
when diagonal rod is under proper tension. 

G. Top Rail:  Install according to ASTM F 567, maintaining plumb position and alignment of 
fencing.  Run rail continuously through line post caps, bending to radius for curved runs 
and terminating into rail end attached to posts or post caps fabricated to receive rail at 
terminal posts.  Provide expansion couplings as recommended in writing by fencing 
manufacturer. 

H. Bottom and Middle Rails:  Install, spanning between posts. 

I. Chain-Link Fabric:  Apply fabric to outside of enclosing framework.  Leave 1 inch, 
maximum, between finish grade or surface and bottom selvage, unless otherwise 
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indicated.  Pull fabric taut and tie to posts, rails, and tension wires.  Anchor to framework 
so fabric remains under tension after pulling force is released. 

J. Tension or Stretcher Bars:  Thread through fabric and secure to end, corner, pull, and gate 
posts with tension bands spaced not more than 15 inches o.c. 

K. Tie Wires:  Use wire of proper length to firmly secure fabric to line posts and rails.  Attach 
wire at 1 end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and 
attach other end to chain-link fabric per ASTM F 626.  Bend ends of wire to minimize 
hazard to individuals and clothing. 

1. Maximum Spacing:  Tie fabric to line posts at 12 inches o.c. and to braces at 15 
inches o.c. 

L. Fasteners:  Install nuts for tension bands and carriage bolts on the side of the fence 
opposite the fabric side. Peen ends of bolts or score threads to prevent removal of nuts. 

3.4 GATE INSTALLATION 

A. Install gates according to manufacturer's written instructions, level, plumb, and secure for 
full opening without interference.  Attach fabric as for fencing.  Attach hardware using 
tamper-resistant or concealed means.  Install ground-set items in concrete for anchorage.  
Adjust hardware for smooth operation and lubricate where necessary. 

3.5 GATE ADJUSTING 

A. Gate:  Adjust gate to operate smoothly, easily, and quietly, free of binding, warp, 
excessive deflection, distortion, nonalignment, misplacement, disruption, or malfunction, 
throughout entire operational range.  Confirm that latches and locks engage accurately 
and securely without forcing or binding. 

B. Lubricate hardware and other moving parts. 

3.6 BACKBOARD CONSTRUCTION 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, 
and fitted.  Fit rough carpentry to other construction; scribe and cope as needed for 
accurate fit.  Locate nailers, blocking and similar supports to comply with requirements for 
attaching other construction. 

B. Provide blocking and framing as indicated and as required to support the backboard 
framing during construction.   
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C. Sort and select lumber so that natural characteristics will not interfere with installation or 
with fastening other materials to lumber.  Do not use materials with defects that interfere 
with function of member or pieces that are too small to use with minimum number of 
joints or optimum joint arrangement. 

D. Wood Substrates: 

1. Scrape and clean knots, and apply coat of knot sealer before applying primer. 
2. Sand surfaces that will be exposed to view, and dust off. 
3. Prime edges, ends, faces, undersides, and backsides of wood. 
4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic 

wood filler.  Sand smooth when dried. 

E. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 

F. If undercoats or other conditions show through topcoat, apply additional coats until cured 
film has a uniform paint finish, color, and appearance. 

G. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp 
lines and color breaks. 

H. Painting Schedule: 

1. Latex Floor Paint System:  MPI INT 6.5G. 

a. Prime Coat:  Interior alkyd primer/sealer. 
b. Intermediate Coat:  Interior/exterior latex floor and porch paint (low gloss). 
c. Topcoat:  Interior/exterior latex floor and porch paint (low gloss). 

3.7 ADJUSTING AND CLEANING  

A. Touchup Painting:  Immediately after erection, clean bolted connections and abraded 
areas.  Paint uncoated and abraded areas with the same material as used for ship painting 
to comply with SSPC-PA 1 for touching up shop-painted surfaces.   

1. Apply by brush or spray to provide a minimum 2.0 mil dry film thickness.  

B. Galvanized Surfaces:  Clean bolted connections, and abraded areas and repair galvanizing 
to comply with ASTM A 780.   

END OF SECTION 02822 



James River High School – Tennis Court Renovation  R3979.17 
  
 
 

 
 
LAWNS AND GRASSES 02920 - 1 

SECTION 02920 - LAWNS AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Seeding. 

B. Related Sections include the following: 

1. Division 2 Section "Site Clearing" for topsoil stripping and stockpiling. 
2. Division 2 Section "Earthwork" for excavation, filling and backfilling, and rough 

grading. 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 
surface of a fill or backfill immediately beneath planting soil. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Certification of Grass Seed:  From seed vendor for each grass-seed monostand or mixture 
stating the botanical and common name and percentage by weight of each species and 
variety, and percentage of purity, germination, and weed seed.  Include the year of 
production and date of packaging. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape installer whose work has resulted in 
successful lawn establishment. 
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1. Installer's Field Supervision:  Require Installer to maintain an experienced full-time 
supervisor on Project site when planting is in progress. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Seed:  Deliver seed in original sealed, labeled, and undamaged containers. 

1.7 SCHEDULING 

A. Planting Restrictions:  Plant during one of the following periods.  Coordinate planting 
periods with maintenance periods to provide required maintenance from date of 
Substantial Completion. 

1. Spring Planting:  March to May.  
2. Fall Planting:  September to October.  

B. Weather Limitations:  Proceed with planting only when existing and forecasted weather 
conditions permit. 

1.8 LAWN MAINTENANCE 

A. Begin maintenance immediately after each area is planted and continue until acceptable 
lawn is established, but for not less than the following periods: 

1. Seeded Lawns:  60 days from date of Substantial Completion. 

a. When full maintenance period has not elapsed before end of planting season, 
or if lawn is not fully established, continue maintenance during next planting 
season. 

B. Maintain and establish lawn by watering, fertilizing, weeding, mowing, trimming, 
replanting, and other operations.  Roll, regrade, and replant bare or eroded areas and 
remulch to produce a uniformly smooth lawn. 

1. In areas where mulch has been disturbed by wind or maintenance operations, add 
new mulch.  Anchor as required to prevent displacement. 

C. Mow lawn as soon as top growth is tall enough to cut.  Repeat mowing to maintain 
specified height without cutting more than 40 percent of grass height.  Remove no more 
than 40 percent of grass-leaf growth in initial or subsequent mowings.  Do not delay 
mowing until grass blades bend over and become matted.  Do not mow when grass is 
wet.  Schedule initial and subsequent mowings to maintain the following grass height: 

1. Mow grass 1 to 2 inches high. 
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D. Lawn Postfertilization:  Apply fertilizer after initial mowing and when grass is dry. 

1. Use fertilizer that will provide actual nitrogen of at least 1 lb/1000 sq. ft. to lawn 
area. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed:  Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of Seed 
Technology; Rules for Testing Seeds" for purity and germination tolerances. 

B. Seed Species:  Seed of grass species as follows, with not less than 95 percent germination, 
not less than 85 percent pure seed, and not more than 0.5 percent weed seed: 

1. Kentucky 31 fescue, drought tolerant hybrid, min. 2 cultivar mixture as 
recommended for local conditions.   

2.2 TOPSOIL 

A. Topsoil:  ASTM D 5268, pH range of 5.5 to 7, a minimum of 6 percent organic material 
content; free of stones 1 inch or larger in any dimension and other extraneous materials 
harmful to plant growth. 

1. Topsoil Source:  Reuse surface soil stockpiled on-site.  Clean surface soil of roots, 
plants, sod, stones, clay lumps, and other extraneous materials harmful to plant 
growth. 

2.3 PLANTING ACCESSORIES 

A. Selective Herbicides:  EPA registered and approved, of type recommended by 
manufacturer for application. 

2.4 FERTILIZER 

A. Commercial Fertilizer:  Commercial-grade complete fertilizer of neutral character, 
consisting of fast- and slow-release nitrogen, 50 percent derived from natural organic 
sources of urea formaldehyde, phosphorous, and potassium in the following composition: 

1. Composition:  1 lb/1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 
percent potassium, by weight. 
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2.5 MULCHES 

A. Straw Mulch:  Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of 
wheat, rye, oats, or barley. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive lawns and grass for compliance with requirements and other 
conditions affecting performance.  Proceed with installation only after unsatisfactory 
conditions have been corrected. 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations. 

1. Protect adjacent and adjoining areas from hydroseeding overspray. 

B. Provide erosion-control measures to prevent erosion or displacement of soils and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways. 

3.3 LAWN PREPARATION 

A. Limit lawn subgrade preparation to areas to be planted. 

B. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 8 inches.  Remove 
stones larger than 1 inch  in any dimension and sticks, roots, rubbish, and other 
extraneous matter and legally dispose of them off Owner's property. 

1. Apply fertilizer directly to subgrade before loosening. 

a. Delay mixing fertilizer with planting soil if planting will not proceed within a 
few days. 

C. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, 
uniformly fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Roll 
and rake, remove ridges, and fill depressions to meet finish grades.  Limit fine grading to 
areas that can be planted in the immediate future. 

D. Moisten prepared lawn areas before planting if soil is dry.  Water thoroughly and allow 
surface to dry before planting.  Do not create muddy soil. 

E. Restore areas if eroded or otherwise disturbed after finish grading and before planting. 
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3.4 SEEDING 

A. Sow seed with spreader or seeding machine.  Do not broadcast or drop seed when wind 
velocity exceeds 5 mph.  Evenly distribute seed by sowing equal quantities in two 
directions at right angles to each other. 

1. Do not use wet seed or seed that is moldy or otherwise damaged. 

B. Sow seed at the rate of 6 lb/1000 sq. ft.  

C. Rake seed lightly into top 1/8 inch of topsoil, roll lightly, and water with fine spray. 

D. Protect seeded areas with straw mulch.  Spread uniformly at a minimum rate of 2 
tons/acre to form a continuous blanket 1-1/2 inches in loose depth over seeded areas.  
Spread by hand, blower, or other suitable equipment. 

1. Anchor straw mulch by crimping into topsoil with suitable mechanical equipment. 

3.5 SATISFACTORY LAWNS 

A. Satisfactory Seeded Lawn:  At end of maintenance period, a healthy, uniform, close stand 
of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches.  

B. Reestablish lawns that do not comply with requirements and continue maintenance until 
lawns are satisfactory. 

3.6 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by lawn work from paved areas.  Clean wheels 
of vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved 
areas. 

B. Erect barricades and warning signs as required to protect newly planted areas from traffic.  
Maintain barricades throughout maintenance period and remove after lawn is established. 

C. Remove erosion-control measures after grass establishment period. 

END OF SECTION 02920 

 




















